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Contract No. 175r-180AD

UNITED STATES
DEPARTMENT OF THE INTERIOR
BUREAU OF RECLAMATION
Central Valley Project, California

CONTRACT BETWEEN THE UNITED STATES
AND
KAWEAH DELTA WATER CONSERVATION DISTRICT
PROVIDING FOR PROJECT WATER SERVICE
FROM FRIANT DIVISION AND
FACILITIES REPAYMENT

THIS CONTRACT, made this /D% day of /A);'{?J)Ul_.-\:' (559 , 2010, is entered

into pursuant to the Act of June 17, 1902, (32 Stat. 388), and acts amendatory or supplementary
thereto, including but not limited to: the Act of August 26, 1937 (50 Stat. 844), as amended and
supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented, July 2, 1956 (70
Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1262), October 27, 1986 (100
Stat. 3050), as amended, Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), and Title
X, Subtitle A, of the Act of March 30, 2009 (123 Stat. 1349), also referred to as the San Joaquin
River Restoration Settlement Act hereinafter referred to as SJRRSA, all collectively hereinafter
referred to as Federal Reclamation law, between THE UNITED STATES OF AMERICA,
hereinafter referred to as the United States and KAWEAH DELTA WATER CONSERVATION
DISTRICT, hereinafter referred to as the Contractor, a public agency of the State of California,
duly organized, existing, and acting pursuant to the laws thereof, with its principal place of
business in California;

WITNESSETH, That
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Contract No. [75r-180AD
EXPLANATORY RECITALS

[1*] WHEREAS, the United States has constructed and is operating the Central Valley
Project, California, for diversion, storage, carriage, distribution and beneficial use, for flood
control, irrigation, municipal, domestic, industrial, fish and wildlife mitigation, protection and
restoration, generation and distribution of electric energy, salinity control, navigation and other
beneficial uses, of waters of the Sacramento River, the American River, the Trinity River, and
the San Joaquin River and their tributaries; and

[2] WHEREAS, the United States constructed Friant Dam (thereby creating Millerton
Lake) and the Friant-Kern and Madera Canals, hereinafter collectively referred to as the Friant
Division Facilities, which will be used in part for the furnishing of water to the Contractor
pursuant to the terms of this Contract; and

[3¥] WHEREAS, the United States and the Contractor, together with Ivanhoe
Irrigation District, entered into Contract Number 175r-1809-LTR1A which established terms for
the assignment of 1,200 acre-feet of Class 1 Water and 7,400 acre-feet of Class 2 Water from
Ivanhoe Irrigation District, delivered to Ivanhoe Irrigation District under its Contract No.
175r-1809-LTR1 (“Existing Contract™), to the Contractor for delivery of Project Water from the
Friant Division from March 1, 2010 through February 28, 2026, and is herein referred to as the
“Assignment Contract”; and

[4th) WHEREAS, pursuant to Section 8 of the Act of June 17, 1902 (32 Stat. 388), the
United States has acquired water rights and other rights to the flows of the San Joaquin River,

including without limitation the permits issued as the result of Decision 935 by the California
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Contract No. [75r-180AD

State Water Resource Control Board and the contracts described in subdivision (n) of Article 3
of this Contract, pursuant to which the Contracting Officer develops, diverts, stores and delivers
Project Water stored or flowing through Millerton Lake in accordance with State and Federal law
for the benefit of Project Contractors in the Friant Division and for other specified Project
purposes; and

[5th] WHEREAS, the water supplied to the Contractor pursuant to this Contract is
Project Water developed through the exercise of the rights described in the fourth )
Explanatory Recital of this Contract; and

[6th] WHEREAS, as a result of litigation entitled “Natural Resources Defense Council,
et al. v Kirk Rogers, et al.” No. CIV-S-88-1658LLK/GGH, certain contractors from the Friant
Division entered into a Stipulation of Settlement dated September 13, 2006, (the “Settlement”),
which settlement prescribes a Restoration Goal and a Water Management Goal and which
Settlement was subsequently confirmed and implemented through the SIRRSA; and

[7th] WHEREAS, the SJRRSA authorizes and directs the Secretary to convert the
Existing Contract to a repayment contract under subsection (d) of Section 9 of the Act of August
4, 1939, no later than December 31, 2010, and further directs that such contract shall require the
accelerated repayment of the Contractor’s allocated share of construction costs, either as a lump
sum payment by January 31, 2011 or in annual installments by January 31, 2014, which funds
will in turn be made available for implementation of the Settlement and SJRRSA, and which
costs otherwise would have been payable through annual water rates, with full repayment by

2030; and
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Contract No. [75r-180AD

[8"‘] WHEREAS, such repayment of costs will assist the United States with
implementation of actions required under the Settlement and the SJRRSA and provide the
Contractor the benefits provided in Section 10010 of the SJRRSA; and

[9th] WHEREAS, subsection (4) of Section 1 of the Act of July 2, 1956 (1956 Act)
directs the Secretary to provide that the other party to any contract entered into pursuant to
subsection (d) of Section 9 of the Act of August 4, 1939 (repayment contract) or pursuant to
subsection (e) of Section 9 of the Act of August 4, 1939 (water service contract) shall “have the
first right (to which the rights of the holders of any other type of irrigation water contract shall be
subordinate) “to a stated share or quantity of the project’s available water supply for beneficial
use on the irrigable lands within the boundaries of, or owned by, the party and a permanent right
to such share or quantity upon completion of payment of the amount assigned for ultimate
return” by the contractor subject to fulfillment of all obligations under the contract; and

[10"] WHEREAS, among other things, this Contract includes provisions granting the
Contractor the permanent right described in the ninth (9") Explanatory Recital

[11"] WHEREAS, the Contractor has demonstrated to the satisfaction of the
Contracting Officer that the Contractor has utilized the Project Water supplies available to it for
reasonable and beneficial use and/or has demonstrated projected future demand for water use
such that the Contractor has the capability and expects to utilize fully for reasonable and
beneficial use the quantity of Project Water to be made available to it pursuant to this Contract;

and
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Contract No. [75r-180AD

[12"] WHEREAS, water obtained from the Central Valley Project has been relied upon
by urban and agricultural areas within California for more than fifty (50) years and is considered
by the Contractor as an essential portion of its water supply; and

[13"] WHEREAS, the economies of regions within the Central Valley Project,
including the Contractor’s, depend upon the continued availability of water, including water
service from the Central Valley Project; and

[14™] WHEREAS, the Secretary intends through coordination, cooperation, and
partnerships to pursue measures to improve water supply, water quality, and reliability of the
Project for all Project purposes; and

[15™] WHEREAS, the mutual goals of the United States and the Contractor include: to
provide for reliable Project Water supplies; to control costs of those supplies; to achieve
repayment of the Central Valley Project as required by law; to guard reasonably against Project
Water shortages; to achieve a reasonable balance among competing demands for use of Project
Water; and to comply with all applicable environmental statutes, all consistent with the legal
obligations of the United States relative to the Central Valley Project; and

[16"] WHEREAS, any time during the Year the Contracting Officer determines that a
need exists to evacuate water from Millerton Lake in order to prevent or minimize spill or to
meet flood control criteria (currently referred to as “uncontrolled season”), taking into
consideration, among other things, anticipated upstream reservoir operations and the most
probable forecast of snowmelt and runoff projections for the upper San Joaquin River, Friant

Division Project Contractors utilize a portion of their undependable Class 2 Water in their
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Contract No. 175r-180AD
service areas to, among other things, assist in the management and alleviation of groundwater
overdraft in the Friant Division service area, provide opportunities for restoration of the San
Joaquin River below Friant Dam, minimize flooding along the San Joaquin River, encourage
optimal water management, and maximize the reasonable and beneficial use of the water; and

[17"] WHEREAS, the parties desire and intend that this Contract not provide a
disincentive to the Friant Division Project Contractors continuing to carry out the beneficial
activities set out in the Explanatory Recital immediately above; and

[18"] WHEREAS, the United States has determined that the Contractor has fulfilled all
of its obligations under the Assignment Contract.

NOW, THEREFORE, in consideration of the mutual and dependent covenants herein
contained, it is hereby mutually agreed by the parties hereto as follows:

DEFINITIONS

1. When used herein, unless otherwise distinctly expressed or manifestly
incompatible with the intent of the parties as expressed in this Contract, the term:

(a)  “Additional Capital Obligation” shall mean any additional construction
costs or other capitalized costs incurred after the effective date of this Contract or not reflected in
the Existing Capital Obligation as provided in Section 10010(a)(3)(B) of the SJRRSA and any
amounts payable by Contractor as determined through the final adjustment described and
required by Section 10010(b) of the SIRRSA;

(b)  “Calendar Year” shall mean the period January 1 through December 31,

both dates inclusive;
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Contract No. 175r-180AD

(c) “Charges” shall mean the payments required by Federal Reclamation law
in addition to the Rates and Tiered Pricing Components specified in this Contract as determined
annually by the Contracting Officer pursuant to this Contract and consistent with the SIRRSA;

(d)  “Class | Water” shall mean that supply of water stored in or flowing
through Millerton Lake which, subject to the contingencies hereinafter described in Articles 3,
12, and 13 of this Contract, will be available for delivery from Millerton Lake and the
Friant-Kern and Madera Canals as a dependable water supply during each Year;

()  “Class 2 Water” shall mean that supply of water which can be made
available subject to the contingencies hereinafter described in Articles 3, 12, and 13 of this
Contract for delivery from Millerton Lake and the Friant-Kern and Madera Canals in addition to
the supply of Class 1 Water. Because of its uncertainty as to availability and time of occurrence,
such water will be undependable in character and will be furnished only if, as, and when it can be
made available as determined by the Contracting Officer;

® “Condition of Shortage” shall mean a condition respecting the Project
during any Year such that the Contracting Officer is unable to deliver sufficient water to meet the
Contract Total;

(8  “Contracting Officer” shall mean the Secretary of the Interior’s duly
authorized representative acting pursuant to this Contract or applicable Federal Reclamation law
or regulation;

(h) “Contract Total” shall mean the maximum amount of Class 1 Water plus

the maximum amount of Class 2 Water specified in subdivision (a) of Article 3 of this Contract
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and is the stated share or quantity of the Project’s available water supply to which the Contractor
will have a permanent right in accordance with the 1956 Act and the terms of this Contract, upon
the Contractor’s complete payment of the Repayment Obligation, notwithstanding any
Additional Capital Obligation that may later be established, which right shall not be disturbed so
long as the Contractor fulfills all of its obligations under this Contract;

(i) “Contractor’s Service Area” shall mean the area to which the Contractor is
permitted to provide Project Water under this Contract as described in Exhibit “A” attached
hereto, which may be modified from time to time in accordance with Article 36 of this Contract
without amendment of this Contract;

G “CVPIA” shall mean the Central Valley Project Improvement Act, Title
XXXIV of the Act of October 30, 1992 (106 Stat. 4706);

(k)  “Eligible Lands” shall mean all lands to which Irrigation Water may be
delivered in accordance with Section 204 of the Reclamation Reform Act of October 12, 1982
(96 Stat. 1263), as amended, hereinafter referred to as RRA;

) “Excess Lands” shall mean all lands in excess of the limitations contained
in Section 204 of the RRA, other than those lands exempt from acreage limitation under Federal
Reclamation law;

(m) “Existing Capital Obligation” shall mean the remaining amount of
construction costs of the Contractor identified in the Central Valley Project Irrigation Water
Rates and/or Municipal and Industrial Water Rates, respectively, dated January 25, 2007, as

adjusted to reflect payments not reflected in such schedule, pursuant to Section 10010(a)(3)(A)
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Contract No. [75r-180AD
of the SJRRSA. The Contracting Officer has computed the Existing Capital Obligation in a
manner consistent with the SJRRSA and such amount is set forth in Exhibits “C-1”" and “C-2”,
incorporated herein by reference;

(n)  “Financing Costs”, for purposes of computing the reduction of certain
charges as specified in subdivision (c) of Article 7 of this Contract, shall mean the difference
between the net present value of the Existing Capital Obligation discounted using the full
Treasury rate and the Existing Capital Obligation discounted using one-half the Treasury rate, as
set forth in Section 10010(d)(3) of the SJRRA;

(0) “Full Cost Rate” shall mean that water rate described in Sections 205(a)(3)
or 202(3) of the RRA, whichever is applicable;

(p)  “Ineligible Lands” shall mean all lands to which Irrigation Water may not
be delivered in accordance with Section 204 of the RRA;

(@9  “Imrigation Full Cost Water Rate” shall have the same meaning as “full
cost” as that term is used in Paragraph (3) of Section 202 of the RRA;

(r) “Irrigation Water” shall mean water made available from the Project that
is used primarily in the production of agricultural crops or livestock, including domestic use
incidental thereto, and watering of livestock;

(s) “Landholder” shall mean a party that directly or indirectly owns or leases

nonexempt land, as provided in 43 CFR 426.2;
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Contract No. 175r-180AD
® “Long Term Historic Average” shall mean the average of the final forecast
of Water Made Available to the Contractor pursuant to this Contract and the contract referenced
in the third (3") Explanatory Recital of this Contract;

(u) “Municipal and Industrial (M&I) Water” shall mean water made available
from the Project other than Irrigation Water made available to the Contractor. M&I Water shall
include water used for human use and purposes such as the watering of landscaping or pasture
for animals (e.g., horses) which are kept for personal enjoyment or water delivered to land
holdings operated in units of less than five (5) acres unless the Contractor establishes to the
satisfaction of the Contracting Officer that the use of water delivered to any such landholding is a
use described in subdivision (r) of this Article of this Contract;

W) “M&I Full Cost Water Rate” shall mean the annual rate, which, as
determined by the Contracting Officer, shall amortize the expenditures for construction allocable
to Project M&I facilities in service, including, O&M deficits funded, less payments, over such
periods as may be required under Federal Reclamation law with interest accruing from the dates
such costs were first incurred plus the applicable rate for the O&M of such Project facilities.
Interest rates used in the calculation of the M&I Full Cost Rate shall comply with the Interest
Rate methodology contained in Section 202(3) (B) and (C) of the RRA;

(w)  “Operation and Maintenance” or “O&M?” shall mean normal and
reasonable care, control, operation, repair, replacement (other than Capital replacement), and

maintenance of Project facilities;

10
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(x)  “Operating Non-Federal Entity” shall mean the Friant Water Authority, or
its successor, a Non-Federal entity, which has the obligation to operate and maintain all or a
portion of the Friant Division Facilities pursuant to an agreement with the United States and
which may have funding obligations with respect thereto;

) Omitted;

(z7  “Project” shall mean the Central Valley Project owned by the United
States and managed by the Department of the Interior, Bureau of Reclamation;

(aa)  “Project Contractors” shall mean all parties who have a long-term water
service contract or repayment contract for Project Water from the Project with the United States
pursuant to Federal Reclamation law;

(bb)  “Project Water” shall mean all water that is developed, diverted, stored, or
delivered by the Secretary in accordance with the statutes authorizing the Project and in
accordance with the terms and conditions of water rights acquired pursuant to California law;

(cc)  “Rates” shall mean the payments for O&M costs as determined annually
by the Contracting Officer in accordance with the then-existing applicable water ratesetting
policies for the Project, as described in subdivision (a) of Article 7 of this Contract and
illustrated in Exhibit “B”, attached hereto;

(dd) “Recovered Water Account” shall mean the .program, as defined in the
Settlement, to make water available to all of the Friant Division Project Contractors who provide
water to meet interim flows or restoration flows for the purpose of reducing or avoiding the

impact of the interim flows and restoration flows on such contractors;

11
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(ee) “Repayment Obligation”, as provided in subdivision (a)(2)(A) of Article 7
of this Contract, shall be the Existing Capital Obligation, as defined herein, disF:ounted by
one-half of the Treasury rate and computed consistent with the provisions of Section
10010(a)(3)(A) of the SJIRRSA to be paid as either a lump sum payment by January 31, 2011 or
in approximately equal annual installments by January 31, 2014;

(ff)  “Secretary” shall mean the Secretary of the Interior, a duly appointed
successor, or an authorized representative acting pursuant to any authority of the Secretary and
through any agency of the Department of the Interior;

(gg) “Settlement” shall mean the Stipulation of Settlement dated September 13,
2006, the Order Approving Stipulation of Settlement, and the Judgment and further orders issued
by the Court pursuant to the terms and conditions of the Settlement in Natural Resources
Defense Council, et al. v. Rodgers, et al., No. CIV-S-88-1658 LLJ/GGH;

(hh)  “Tiered Pricing Component” shall be the incremental amount to be paid
for each acre-foot of Water Delivered as described in subdivision (I)(1) of Article 7 of this
Contract;

(i)  “Water Delivered” or “Delivered Water” shall mean Project Water
diverted for use by the Contractor at the point(s) of delivery approved by the Contracting
Officer;

(i)  “Water Made Available” shall mean the estimated amount of Project
Water that can be delivered to the Contractor for the upcoming Year as declared by the

Contracting Officer, pursuant to subdivision (a) of Article 4 of this Contract;

12
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(kk) “Water Management Goal” shall mean the goal of the Settlement to
reduce or avoid adverse water supply impacts to all the Friant Division Project Contractors that
may result from the interim flows and restoration flows provided for in the Settlement;

()  “Water Scheduled” shall mean Project Water made available to the
Contractor for which times and quantities for delivery have been established by the Contractor
and Contracting Officer, pursuant to subdivision (b) of Article 4 of this Contract; and

(mm) “Year” shall mean the period from and including March 1 of each
Calendar Year through the last day of February of the following Calendar Year.

EFFECTIVE DATE OF CONTRACT
2. (a) This Contract shall become effective on the date first hereinabove written

and shall continue so long as the Contractor is making the annual payments required herein and
paying any other amounts owing under this Contract and applicable law, unless it is terminated
by the Contracting Officer by reason of a material uncured breach by the Contractor; Provided,
That the Contracting Officer shall not seek to terminate this Contract by reason of an asserted
material uncured breach by the Contractor unless it has first provided at least sixty (60) days
written notice of the asserted breach to the Contractor and the Contractor has failed to cure such
breach (or to diligently commence curative actions satisfactory to the Contracting Officer for a

breach that cannot be fully cured within sixty (60) days) within the sixty (60)-day notice period;

Provided further, That this Contract may be terminated at any time by mutual consent of the

parties hereto.

13
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(b)  Upon complete payment of the Repayment Obligation by the Contractor,
and notwithstanding any Additional Capital Obligation that may later be established, the Tiered
Pricing Component as that term is utilized in this Contract, the acreage limitations, reporting, and
Full Cost pricing provisions of Federal Reclamation law, and subdivisions (k), (1), (0) through
(q), (s), and (v) of Article 1, subdivisions (a)(2)(A), (1)(1), (I)(2), and (1)(3) of Article 7, Article
14, subdivision (a) of Article 18, and Article 25, all of this Contract, shall no longer be
applicable to the Contractor. Upon complete payment of the Repayment Obligation by the
Contractor, and notwithstanding any Additional Capital Obligation that may later be established,
the terms of this Contract shall be as provided in the restated contract attached hereto as Exhibit
“E”, which has been prepared solely as a matter of administrative convenience. Exhibit “E”
makes no substantive revisions other than those required by this subdivision of this Article of
this Contract. Accordingly, upon complete payment of the Repayment Obligation by the
Contractor, and notwithstanding any Additional Capital Obligation that may later be established,
the parties shall refer to Exhibit “E” as their entire agreement under this Contract.

(¢) This Contract supersedes in its entirety and is intended to replace in full
the Assignment Contract; Provided, That if this Contract is terminated or determined to be
invalid or unenforceable for any reason other than a material uncured breach of this Contract by
the Contractor, the Assignment Contract shall not be superseded and shall be in full force and
effect. Notwithstanding the foregoing, the right of Ivanhoe Irrigation District to reversion as

described in Paragraph 6 of the Assignment Contract is hereby expressly preserved.

14
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WATER TO BE MADE AVAILABLE AND DELIVERED TO THE CONTRACTOR
3. (a) During each Year, consistent with all applicable State water rights,

permits, and licenses, Federal law, the Settlement including the SJRRSA, and subject to the
provisions set forth in Articles 12 and 13 of this Contract, the Contracting Officer shall make
available for delivery to the Contractor from the Project 1,200 acre-feet of Class 1 Water and
7,400 acre-feet of Class 2 Water for irrigation and M&I purposes. The quantity of Water
Delivered to the Contractor in accordance with this subdivision shall be scheduled and paid for
pursuant to the provisions of Articles 4 and 7 of this Contract.

(b)  Upon complete payment of the Repayment Obligation by the Contractor,
and notwithstanding any Additional Capital Obligation that may later be established, the
Contractor shall have a permanent right to the Contract Total in accordance with the 1956 Act
and the terms of this Contract. This right shall not be disturbed so long as the Contractor fulfills
all of its obligations hereunder. The quantity of water made available for delivery in any given
Year shall remain subject to the terms and conditions of subdivision (a) of this Article of this
Contract.

(c) The Contractor shall utilize the Project Water in accordance with all
applicable legal requirements.

(d)  The Contractor shall make reasonable and beneficial use of all Project
Water or other water furnished pursuant to this Contract. Groundwater recharge programs,
groundwater banking programs, surface water storage programs, and other similar programs

utilizing Project Water or other water furnished pursuant to this Contract conducted within the
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Contractor’s Service Area which are consistent with applicable State law and result in use
consistent with applicable Federal Reclamation law will be allowed; Provided, That any direct
recharge program(s) is (are) described in the Contractor’s Water Conservation Plan submitted

pursuant to Article 27 of this Contract; Provided further, That such Water Conservation Plan

demonstrates sufficient lawful uses exist in the Contractor’s Service Area so that using a
long-term average, the quantity of Delivered Water is demonstrated to be reasonable for such
uses and in compliance with Federal Reclamation law. Groundwater recharge programs,
groundwater banking programs, surface water storage programs, and other similar programs
utilizing Project Water or other water furnished pursuant to this Contract conducted outside the
Contractor’s Service Area may be permitted upon written approval of the Contracting Officer,
which approval will be based upon environmental documentation, Project Water rights, and
Project operational concerns. The Contracting Officer will address such concerns in regulations,
policies, or guidelines.

(¢)  The Contractor, through this Contract, shall comply with requirements
applicable to the Contractor in biological opinion(s) prepared as a result of the consultation
regarding the execution of the Existing Contract undertaken pursuant to Section 7 of the
Endangered Species Act of 1973, as amended, as well as the requirements of any other biological
opinions applicable to Project Water delivery under this Contract, that are within the
Contractor’s legal authority to implement. The Contractor shall comply with the limitations or
requirements imposed by environmental documentation applicable to the Contractor and within

its legal authority to implement regarding specific activities, including conversion of Irrigation
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Water to M&I Water. Nothing herein shall be construed to prevent the Contractor from
challenging or seeking judicial relief in a court of competent jurisdiction with respect to any
biological opinion or other environmental documentation referred to in this Article of this
Contract.

® Subject to subdivisions (1) and (n) of this Article of this Contract,
following the declaration of Water Made Available under Article 4 of this Contract, the
Contracting Officer will make a determination whether Project Water, or other water available to
the Project, can be made available to the Contractor in addition to the Contract Total in this
Article of this Contract during the Year without adversely impacting the Project or other Project
Contractors and consistent with the Secretary’s legal obligations. At the request of the
Contractor, the Contracting Officer will consult with the Contractor prior to making such a
determination. Subject to subdivisions (1) and (n) of this Article of this Contract, if the
Contracting Officer determines that Project Water, or other water available to the Project, can be
made available to the Contractor, the Contracting Officer will announce the availability of such
water and shall so notify the Contractor as soon as practical. The Contracting Officer will
thereafter meet with the Contractor and other Project Contractors capable of taking such water to
determine the most equitable and efficient allocation of such water. If the Contractor requests
the delivery of any quantity of such water, the Contracting Officer shall make such water
available to the Contractor in accordance with applicable statutes, regulations, guidelines, and

policies.
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(g) The Contractor may request permission to reschedule for use during the
subsequent Year some or all of the Water Made Available to the Contractor during the current
Year referred to as “carryover.” The Contractor may request permission to use during the
current Year a quantity of Project Water which may be made available by the United States to
the Contractor during the subsequent Year referred to as “pre-use.” The Contracting Oﬁicer’§
written approval may permit such uses in accordance with applicable statutes, regulations,
guidelines, and policies.

(h) The Contractor’s right pursuant to Federal Reclamation law and applicable
State law to the reasonable and beneficial use of the Water Delivered pursuant to this Contract
shall not be disturbed so long as the Contractor shall fulfill all of its obligations under this
Contract. Nothing in the preceding sentence shall affect the Contracting Officer’s ability to
impose shortages under Article 12 or subdivision (b) of Article 13 of this Contract.

@) Project Water furnished to the Contractor pursuant to this Contract may be
delivered for purposes other than those described in subdivisions (r) and (u) of Article 1 of this
Contract upon written approval by the Contracting Officer in accordance with the terms and
conditions of such approval.

) The Contracting Officer shall make reasonable efforts to protect the water
rights and other rights described in the fourth (4™) Explanatory Recital of this Contract and to
provide the water available under this Contract. The Contracting Officer shall not object to
participation by the Contractor, in the capacity and to the extent permitted by law, in

administrative proceedings related to the water rights and other rights described in the fourth
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(4™) Explanatory Recital of this Contract; Provided however, That the Contracting Officer

retains the right to object to the substance of the Contractor’s position in such a proceeding.

Provided further, that in such proceedings the Contracting Officer shall recognize the Contractor

has a legal right under the terms of this Contract to use Project Water.

k) Project Water furnished to the Contractor during any month designated in
a schedule or revised schedule submitted by the Contractor and approved by the Contracting
Officer shall be deemed to have been accepted by the Contractor as Class 1 Water to the extent
that Class 1 Water is called for in such schedule for such month and shall be deemed to have
been accepted as Class 2 Water to the extent Class 2 Water is called for in such schedule for such
month. If in any month the Contractor diverts a quantity of water in addition to the total amount
of Class 1 Water and Class 2 Water set forth in the Contractor’s approved schedule or revised
schedule for such month, such additional diversions shall be charged first against the
Contractor’s remaining Class 2 Water supply available in the current Year. To the extent the
Contractor’s remaining Class 2 Water supply available in the current Year is not sufficient to
account for such additional diversions, such additional diversions shall be charged against the
Contractor’s remaining Class 1 Water supply available in the current Year. To the extent the
Contractor’s remaining Class 1 Water and Class 2 Water supplies available in the current Year
are not sufficient to account for such additional diversions, such additional diversions shall be
charged first against the Contractor’s available Class 2 Water supply and then against the
Contractor’s available Class 1 Water supply, both for the following Year. Payment for all

additional diversions of water shall be made in accordance with Article 7 of this Contract.
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1)) If the Contracting Officer determines thereis a Project Water supply
available at Friant Dam as the result of an unusually large water supply not otherwise storable for
Project purposes or infrequent and otherwise unmanaged flood flows of short duration, such
water will be made available to the Contractor and others under Section 215 of the Act of
October 12, 1982, pursuant to the priorities specified below if the Contractor enters into a
temporary contract with the United States not to exceed one (1) year for the delivery of such
water or as otherwise provided for in Federal Reclamation law and associated regulations. Such
water may be identified by the Contractor either (i) as additional water to supplement the supply
of Class 1 Water and/or Class 2 Water made available to it pursuant to this Contract or, (ii) upon
written notification to the Contracting Officer, as water to be credited against the Contractor’s
Class 2 Water supply available pursuant to this Contract. The Contracting Officer shall make
water determined to be available pursuant to this subsection according to the following priorities:
first, to contractors for Class 1 Water and/or Class 2 Water within the Friant Division; second, to
contractors in the Cross Valley Division of the Project. The Contracting Officer will consider
requests from other parties for Section 215 Water for use within the area identified as the Friant
Division service area in the environmental assessment developed in connection with the
execution of the Existing Contract.

(m)  Nothing in this Contract, nor any action or inaction of the Contractor or
Contracting Officer in connection with the implementation of this Contract, is intended to
override, modify, supersede or otherwise interfere with any term or condition of the water rights

and other rights referred in the fourth (4™) Explanatory Recital of this Contract.
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(n)  The rights of the Contractor under this Contract are subject to the terms of
the contract for exchange waters, dated July 27, 1939, between the United States and the San
Joaquin and Kings River Canal and Irrigation Company, Incorporated, et al., (hereinafter referred
to as the Exchange Contractors), Contract No. 11r-1144, as amended. The United States agrees
that it will not deliver to the Exchange Contractors thereunder waters of the San Joaquin River
unless and until required by the terms of said contract, and the United States further agrees that it
will not voluntarily and knowingly determine itself unable to deliver to the Exchange
Contractors entitled thereto from water that is available or that may become available to it from
the Sacramento River and its tributaries or the Sacramento-San Joaquin Delta those quantities
required to satisfy the obligations of the United States under said Exchange Contract and under
Schedule 2 of the Contract for Purchase of Miller and Lux Water Rights (Contract 11r-1145,
dated July 27, 1939).

(0)  Pursuant to and consistent with section 10004 of SJRRSA and Paragraph
16 of the Settlement, the Contracting Officer is required to develop and implement a plan for
recirculation, recapture, reuse, exchange or transfer of water released for restoration flows or
interim flows, as those terms are defined in the Settlement, to reduce or avoid impacts to water
deliveries caused by said restoration flows or interim flows and water developed through such
activities may be made available (i) to the Contractor without the need of an additional cbntract,
and/or (ii) to others on behalf of the Contractor under terms mutually acceptable to the

Contractor and the Contracting Officer that are consistent with the Water Management Goal.
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TIME FOR DELIVERY OF WATER

4, (a) On or about February 20 of each Calendar Year, the Contracting Officer
shall announce the Contracting Officer’s initial declaration of the Water Made Available. The
declaration will be updated monthly and more frequently if necessary, based on then-current
operational and hydrologic conditions and a new declaration with changes, if any, to the Water
Made Available will be made. The Contracting Officer shall provide forecasts of Project
operations and the basis of the estimate, with relevant supporting information, upon the written
request of the Contractor. Concurrently with the declaration of the Water Made Available, the
Contracting Officer shall provide the Contractor with the updated Long Term Historic Average.
The declaration of Project operations will be expressed in terms of both Water Made Available
and the Long Term Historic Average.

(b) On or before each March 1 and at such other times as necessary, the
Contractor shall submit to the Contracting Officer a written schedule, satisfactory to the
Contracting Officer, showing the monthly quantities of Project Water to be delivered by the
United States to the Contractor pursuant to this Contract for the Year commencing on such
March 1. The Contracting Officer shall use all reasonable means to deliver Project Water
according to the approved schedule for the Year commencing on such March 1.
(c) The Contractor shall not schedule Project Water in excess of the quantity

of Project Water the Contractor intends to put to reasonable and beneficial use within the
Contractor’s Service Area, or to sell, transfer or exchange pursuant to Article 10 of this Contract

or bank pursuant to subdivision (d) of Article 3 of this Contract during any Year.
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(d)  Subject to the conditions set forth in subdivision (a) of Article 3 of this
Contract, the United States shall deliver Project Water to the Contractor in accordance with the
initial schedule submitted by the Contractor pursuant to subdivision (b) of this Article, or any
written revision(s), satisfactory to the Contracting Officer, thereto submitted within a reasonable
time prior to the date(s) on which the requested change(s) is/are to be implemented; Provided,
That the total amount of water requested in that schedule or revision does not exceed the
quantities announced by the Contracting Officer pursuant to the provisions of subdivision (a) of
Article 3 of this Contract, and the Contracting Officer determines that there will be sufficient
capacity available in the appropriate Friant Division Facilities to deliver the water in accordance

with that schedule; Provided further, That the Contractor shall not schedule the delivery of any

water during any period as to which the Contractor is notified by the Contracting Officer or
Operating Non-Federal Entity that Project facilities required to make deliveries to the Contractor
will not be in operation because of scheduled O&M.

(¢)  The Contractor may, during the period from and including November 1 of
each Year through and including the last day of February of that Year, request delivery of any
amount of the Class 1 Water estimated by the Contracting Officer to be made available to it
during the following Year. The Contractor may, during the period from and including January 1
of each Year (or such earlier date as may be determined by the Contracting Officer) through and
including the last day of February of that Year, request delivery of any amount of Class 2 Water
estimated by the Contracting Officer to be made available to it during the following Year. Such

water shall hereinafter be referred to as pre-use water. Such request must be submitted in writing
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by the Contractor for a specified quantity of pre-use and shall be subject to the approval of the
Contracting Officer. Payment for pre-use water so requested shall be at the appropriate Rate(s)
for the following Year in accordance with Article 7 of this Contract and shall be made in
advance of delivery of any pre-use water. The Contracting Officer shall deliver such pre-use
water in accordance with a schedule or any revision thereof submitted by the Contractor and
approved by the Contracting Officer, to the extent such water is available and to the extent such
deliveries will not interfere with the delivery of Project Water entitlements to other Friant
Division contractors or the physical maintenance of the Project facilities. The quantities of
pre-use Water Delivered pursuant to this subdivision shall be deducted from the quantities of
water that the Contracting Officer would otherwise be obligated to make available to the

Contractor during the following Year; Provided, That the quantity of pre-use water to be

deducted from the quantities of either Class 1 Water or Class 2 Water to be made available to the
Contractor in the following Year shall be specified by the Contractor at the time the pre-use
water is requested or as revised in its first schedule for the following Year submitted in
accordance with subdivision (b) of this Article of this Contract, based on the availability of the
following Year water supplies as determined by the Contracting Officer.

POINT OF DIVERSION AND RESPONSIBILITY FOR DISTRIBUTION OF WATER

S. (a) Project Water scheduled pursuant to subdivision (b) of Article 4 of this
Contract shall be delivered to the Contractor at a point or points of delivery either on Project
facilities or another location or locations mutually agreed to in writing by the Contracting Officer

and the Contractor.
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(b) The Contracting Officer, the Operating Non-Federal Entity, or other
appropriate entity shall make all reasonable efforts to maintain sufficient flows and levels of
water in the Friant-Kern Canal to deliver Project Water to the Contractor at specific turnouts
established pursuant to subdivision (a) of this Article of this Contract.

(c) The Contractor shall not deliver Project Water to land outside the
Contractor’s Service Area unless approved in advance by the Contracting Officer. Until
complete payment of the Repayment Obligation by the Contractor, and notwithstanding any
Additional Capital Obligation that may later be established, the Contractor shall deliver Project
Water in accordance with applicable acreage limitations, reporting, and Full Cost pricing
provisions of Federal Reclamation law and any applicable land classification provisions of the
associated regulations.

(d)  All Water Delivered to the Contractor pursuant to this Contract shall be
measured and recorded with equipment furnished, installed, operated, and maintained by the
United States, the Operating Non-Federal Entity or other appropriate entity as designated by the
Contracting Officer (hereafter “other appropriate entity”) at the point or points of delivery
established pursuant to subdivision (a) of this Article of this Contract. Upon the request of either
party to this Contract, the Contracting Officer shall investigate, or cause to be investigated by the
responsible Operating Non-Federal Entity, the accuracy of such measurements and shall take any
necessary steps to adjust any errors appearing therein. For any period of time when accurate

measurements have not been made, the Contracting Officer shall consult with the Contractor and
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the responsible Operating Non-Federal Entity prior to making a final determination of the
quantity delivered for that period of time.

(¢)  Neither the Contracting Officer nor any Operating Non-Federal Entity
shall be responsible for the control, carriage, handling, use, disposal, or distribution of Project
Water Delivered to the Contractor pursuant to this Contract beyond the delivery points specified
in subdivision (a) of this Article of this Contract. The Contractor shall indemnify the United
States, its officers, employees, agents, and assigns on account of damage or claim of damage of
any nature whatsoever for which there is legal responsibility, including property damage,
personal injury, or death arising out of or connected with the control, carriage, handling, use,
disposal, or distribution of such Project Water beyond such delivery points, except for any
damage or claim arising out of: (i) acts or omissions of the Contracting Officer or any of its
officers, employees, agents, or assigns, including any responsible Operating Non-Federal Entity,
with the intent of creating the situation resulting in any damage or claim; (ii) willful misconduct
of the Contracting Officer or any of its officers, employees, agents, or assigns, including any
responsible Operating Non-Federal Entity; (iii) negligence of the Contracting Officer or any of
its officers, employees, agents, or assigns including any responsible Operating Non-Federal
Entity; or (iv) damage or claims resulting from a malfunction of facilities owned and/or operated
by the United States or responsible Operating Non-Federal Entity; Provided, That the Contractor
is not the Operating Non-Federal Entity that owned or operated the malfunctioning facility(ies)

from which the damage claim arose.
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MEASUREMENT OF WATER WITHIN THE SERVICE AREA

6. (a) The Contractor has established a measurement program satisfactory to the
Contracting Officer; all surface water delivered for irrigation purposes within the Contractor’s
Service Area is measured at each agricultural turnout; and water delivered for municipal and
industrial purposes is measured at each municipal and industrial service connection. The water
measuring devices or water measuring methods of comparable effectiveness must be acceptable
to the Contracting Officer. The Contractor shall be responsible for installing, operating, and
maintaining and repairing all such measuring devices and implementing all such water
measuring methods at no cost to the United States. The Contractor shall use the information
obtained from such water measuring devices or water measuring methods to ensure its proper
management of the water, to bill water users for water delivered by the Contractor; and, if
applicable, to record water delivered for municipal and industrial purposes by customer class as
defined in the Contractor’s water conservation plan provided for in Article 27 of this Contract.
Nothing herein contained, however, shall preclude the Contractor from establishing and
collecting any charges, assessments, or other revenues authorized by California law.

(b)  To the extent the information has not otherwise been provided, upon
execution of this Contract, the Contractor shall provide to the Contracting Officer a written
report describing the measurement devices or water measuring methods being used or to be used
to implement subdivision (a) of this Article of this Contract and identifying the agricultural
turnouts and the municipal and industrial service connections or alternative measurement

programs approved by the Contracting Officer, at which such measurement devices or water
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measuring methods are being used, and, if applicable, identifying the locations at which such
devices and/or methods are not yet being used including a time schedule for implementation at
such locations. The Contracting Officer shall advise the Contractor in writing within sixty (60)
days as to the adequacy of, and necessary modifications, if any, of the measuring devices or
water measuring methods identified in the Contractor’s report and if the Contracting Officer does
not respond in such time, they shall be deemed adequate. If the Contracting Officer notifies the
Contractor that the measuring devices or methods are inadequate, the parties shall within sixty
(60) days following the Contracting Officer’s response, negotiate in good faith the earliest
practicable date by which the Contractor shall modify said measuring devices and/or measuring
methods as required by the Contracting Officer to ensure compliance with subdivision (a) of this
Article of this Contract.

(c)  All new surface water delivery systems installed within the Contractor’s
Service Area after the effective date of this Contract shall also comply with the measurement
provisions described in subdivision (a) of this Article of this Contract.

(d) The Contractor shall inform the Contracting Officer and the State of

California in writing by April 30 of each Year of the monthly volume of surface water delivered

_within the Contractor’s Service Area during the previous Year.

(¢)  The Contractor shall inform the Contracting Officer and the Operating
Non-Federal Entity on or before the twentieth (20™) calendar day of each month of the quantity

of Irrigation and M&I Water taken during the preceding month.
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RATES, METHOD OF PAYMENT FOR WATER
AND ACCELERATED REPAYMENT OF FACILITIES

7. (a) The Contractor’s cost obligations for all Delivered Water shall be
determined in accordance with: (i) the Secretary’s ratesetting policy for Irrigation Water adopted
in 1988 and the Secretary’s then-existing ratesetting policy for M&I Water, consistent with the
SJRRSA, and such ratesetting policies shall be amended, modified, or superseded only through a
public notice and comment procedure; (ii) applicable Federal Reclamation law and associated
rules and regulations, or policies; and (iii) other applicable provisions of this Contract.

(1)  The Contractor shall pay the United States as provided for in this
Article of this Contract for the Delivered Water at Rates and Charges determined in accordance
with policies for Irrigation Water and M&I Water. The Contractor’s Rates shall be established to
recover its estimated reimbursable costs included in the O&M component of the Rate and
amounts established to recover other charges and deficits, other than the construction costs. The
Rates for O&M costs and Charges shall be adjusted, as appropriate, in accordance with the
provisions of the SJRRSA.

(2) In accordance with the SIRRSA, the Contractor’s allocable share
of Project construction costs will be repaid pursuant to the provisions of this Contract.

(A)  The amount due and payable to the United States, pursuant
to the SJRRSA, shall be the Repayment Obligation. The Repayment Obligation has been
computed by the Contracting Officer in a manner consistent with the SJRRSA and is set forth,
both as a lump sum payment and as four (4) approximately equal annual installments, which
amounts together with the manner in which such amounts were calculated are set forth in
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Exhibits “C-1” and “C-2”. The Repayment Obligation is due in lump sum by January 31, 2011
or in approximate equal annual installments no later than January 31, 2014, as provided by the
SJRRSA. The Contractor must provide appropriate notice to the Contracting Officer in writing
not later than thirty (30) days prior to January 31, 2011 if electing to repay the amount due using
the lump sum alternative. If such notice is not provided by such date, the Contractor shall be
deemed to have elected the installment payment alternative, in which case, the first such payment
shall be made no later than May 1, 2011, the second payment shall be made no later than the first
anniversary of the first payment date, the third payment shall be made no later than the second
anniversary of the first payment date, and the final payment shall be made no later than January
31, 2014, If the installment payment option is elected by the Cbntractor, the Contractor may
pre-pay the remaining portion of the Repayment Obligation by giving the Contracting Officer
sixty (60) days written notice, in which case, the Contracting Officer shall re-compute the
remaining amount due to reflect the pre-payment using the same methodology as was used to
compute the initial annual installment payment amount, which is illustrated in Exhibit “C-2".
Notwithstanding any Additional Capital Obligation that may later be established, receipt of the
Contractor’s payment of the Repayment Obligation by the United States shall fully and
permanently satisfy the Existing Capital Obligation.

(B)  Project construction costs or other capitalized costs

attributable to capital additions to the Project incurred after the effective date of this Contract or
that are not reflected in the schedules referenced in Exhibits “C-1" and “C-2” and properly

assignable to the Contractor, shall be repaid as prescribed by the SJRRSA without interest except
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as required by law. Consistent with Federal Reclamation law, interest shall continue to accrue
on the M&I portion of unpaid Project construction costs or other capitalized cost assigned to the
Contractor until such costs are paid. Increases or decreases in Project construction costs or other
capitalized costs assigned to the Coﬁtractor caused solely by annual adjustment of Project
construction costs or other capitalized costs assigned to each Central Valley Project contractor by
the Secretary shall not be considered in determining the amounts to be paid pursuant to this
subdivision (a)(2)(B), but will be considered under subdivision (b) of this Article. A separate
repayment agreement shall be established by the Contractor and the Contracting Officer to
accomplish repayment of all additional Project construction costs or other capitalized costs
assigned to the Contractor within the fimeframe prescribed by the SJRRSA subject to the
following;

(1) If the collective annual Project construction costs or
other capitalized costs that are incurred after the effective date of this Contract and properly
assignable to the contractors are less than $5,000,000, then the portion of such costs properly
assignable to the Contractor shall be repaid in not more than five (5) years after notification of

the allocation. This amount is the result of a collective annual allocation of Project construction

costs to the contractors exercising contract conversions; Provided, That the reference to the
amount of $5,000,000 shall not be a precedent in any other context.

(2) If the collective annual Project construction costs or
other capitalized costs that are incurred after the effective date of this Contract and properly

assignable to the contractors are $5,000,000 or greater, then the portion of such costs properly
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assignable to the Contractor shall be repaid as provided by applicable Federal Reclamation law.
This amount is the result of a collective annual allocation of Project construction costs to the
contractors exercising contract conversions; Provided, That the reference to the amount of
$5,000,000 shall not be a precedent in any other context.

(b) Consistent with Section 10010(b) of the SIRRSA, following a final cost
allocation by the Secretary upon completion of the construction of the Central Valley Project, the
amounts paid by the Contractor shall be subject to adjustment to reflect the effect of any
reallocation of Project construction costs or other capitalized costs assigned to the Contractor
that may have occurred between the determination of Contractor’s Existing Capital Obligation
and the final cost allocation. In the event that the final cost allocation, as determined by the
Secretary, indicates that the costs properly assignable to the Contractor, as determined by the
Contracting Officer, are greater than the Existing Capital Obligation and other amounts of
Project construction costs or other capitalized costs paid by the Contractor, then the Contractor
shall be obligated to pay the remaining allocated costs. The term of such additional repayment
contract shall be no less than one (1) year and no more than ten (10) years, however, mutually
agreeable provisions regarding the rate of repayment of such amount may be developed by the
parties. In the event that the final cost allocation, as determined by the Secretary, indicates that
the costs properly assignable to the Contractor, as determined by the Contracting Officer, are less
than the Existing Capital Obligation and other amounts of Project construction costs or other
capitalized costs paid by the Contractor has paid, then the Contracting Officer shall credit such

overpayment as an offset against any outstanding or future obligation of the Contractor,
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consistent with the SJRRSA. This Contract shall be implemented in a manner consistent with
Section 10010(f) of the SJIRRSA.

(c) Prior to July 1 of each Calendar Year, the Contracting Officer shall
provide the Contractor an estimate of the Charges for Project Water that will be applied to the
period October 1, of the current Calendar Year, through September 30, of the following Calendar
Year, and the basis for such estimate. The Contractor shall be allowed not less than two (2)
months to review and comment on such estimates. On or before September 15 of each Calendar
Year, the Contracting Officer shall notify the Contractor in writing of the Charges to be in effect
during the period October 1 of the current Calendar Year, through September 30 of the following
Calendar Year, and such notification shall revise Exhibit “B”. Charges shall be subject to
reduction consistent with the SJRRSA based upon the average annual delivery amount agreed to
by the Contracting Officer and the Contractor.

(1)  Upon complete payment of the Repayment Obligation by the
Contractor, and notwithstanding any Additional Capital Obligation that may later be established,
for the years 2020 through 2039 inclusive, Charges shall reflect the reduction on a per acre-foot
basis consistent with Section 10010(d)(1) of the SIRRSA. Exhibit “D” sets forth the reduction in
Charges to offset the Financing Costs as prescribed in Section 10010(d)(1) of the SIRRSA;
Provided, That if the Secretary determines such Charges are otherwise needed, an equivalent
reduction will be made to O&M costs consistent with such provisions of the STRRSA.
Consistent with Section 10010(d)(1) of the SIRRSA and as shown in Exhibit “D”, the Friant

Surcharge reduction has been calculated based upon the anticipated average annual water
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deliveries, for the purpose of this reduction only, mutually agreed upon by the Secretary and the
Contractor for the period from January 1, 2020 through December 31, 2039. The Friant
Surcharge reduction shall remain fixed and shall only be applied to Water Delivered pursuant to
this Contract to which the Friant Surcharge applies (including but not limited to water
transferred, banked, or exchanged), commencing on January 1, 2020 until such volume of Water
Delivered equals 41,120 acre-feet or December 31, 2039, whichever occurs first.

2) Further, to fully offset the Financing Costs, Contractor shall be
entitled to a reduction in other outstanding or future obligations of the Contractor in accordance
with Section 10010(d)(2) of the SJIRRSA. The amount of such further reduction in outstanding
or future obligations of the Contractor after October 1, 2019 has been computed by the
Contracting Ofﬁ(ger, and as computed, such amount is set forth in Exhibit “D”.

(d) Prior to October 1 of each Calendar Year, the Contracting Officer shall
make available to the Contractor an estimate of the Rates and Tiered Pricing Component for
Project Water for the following Year and the computations and cost allocations upon which those
Rates are based. The Contractor shall be allowed not less than two (2) months to review and
comment on such computations and cost allocations. By December 31 of each Calendar Year,
the Contracting Officer shall provide the Contractor with the final Rates and Tiered Pricing
Component to be in effect for the upcoming Year, and such notification shall revise Exhibit “B”.
The O&M component of the Rate may be reduced as provided in the SJRRSA.

(e) At the time the Contractor submits the initial schedule for the delivery of

Project Water for each Year pursuant to subdivision (b) of Article 4 of this Contract, the
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Contractor shall make an advance payment to the United States equal to the total amount payable
pursuant to the applicable Rate(s) set under subdivision (a) of this Article of this Contract, for the
Project Water scheduled to be delivered pursuant to this Contract during the first two (2)
calendar months of the Year. Before the end of the first month and before the end of each
calendar month thereafter, the Contractor shall make an advance payment to the United States, at
the Rate(s) set under subdivision (a) of this Article of this Contract, for the Water Scheduled to
be delivered pursuant to this Contract during the second month immediately following.
Adjustments between advance payments for Water Scheduled and payments at Rates due for
Water Delivered shall be made before the end of the following month; Provided, That any
revised schedule submitted by the Contractor pursuant to Article 4 of this Contract which
increases the amount of Water Delivered pursuant to this Contract during any month shall be
accompanied with appropriate advance payment, at the Rates then in effect, to assure that Project
Water is not delivered to the Contractor in advance of such payment. In any month in which the
quantity of Water Delivered to the Contractor pursuant to this Contract equals the quantity of
Water Scheduled and paid for by the Contractor, no additional Project Water shall be delivered
to the Contractor unless and until an advance payment at the Rates then in effect for such
additional Project Water is made. Final adjustment between the advance payments for the Water
Scheduled and payments for the quantities of Water Delivered during each Year pursuant to this
Contract shall be made as soon as practicable but no later than April 30th of the following Year,
or sixty (60) days after the delivery of Project Water carried over under subdivision (g) of Article

3 of this Contract if such water is not delivered by the last day of February.
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® The Contractor shall also make a payment in addition to the Rate(s) in
subdivision (e) of this Article of this Contract to the United States for Water Delivered, at the
Charges and the appropriate Tiered Pricing Component then in effect, before the end of the

month following the month of delivery; Provided, That the Contractor may be granted an

exception from the Tiered Pricing Component pursuant to subdivision (I)(2) of this Article of this
Contract. The payments shall be consistent with the quantities of Irrigation Water and M&I
Water Delivered as shown in the water delivery report for the subject month prepared by the
Contracting Officer. Such water delivery report shall be the basis for payment of Charges and
Tiered Pricing Components by the Contractor, and shall be provided to the Contractor by the
Contracting Officer (as applicable) within five (5) days after the end of the month of delivery.
The water delivery report shall be deemed a bill basis for payment of Charges and the applicable
Tiered Pricing Component for Water Delivered. Adjustment for overpayment or underpayment
of Charges shall be made through the adjustment of payments due to the United States for
Charges for the next month. Any amount to be paid for past due payment of Charges shall be
computed pursuant to Article 21 of this Contract.

(8  The Contractor shall pay for any Water Delivered under subdivision (d),
(), or (g) of Article 3 of this Contract as determined by the Contracting Officer pursuant to
applicable statutes, associated regulations, any applicable provisions of guidelines or ratesetting
policies; Provided, That the Rate for Water Delivered under subdivision (d) of Article 3 of this
Contract shall be no more than the otherwise applicable Rate for Irrigation Water or M&I Water

under subdivision (a) of this Article of this Contract.

36



750

751

752

753

754

755

756

757

758

759

760

761

762

763

764

765

766

767

768

769

Contract No. [75r-180AD

(h)  Payments to be made by the Contractor to the United States under this
Contract may be paid from any revenues available to the Contractor.

@) All revenues received by the United States from the Contractor relating to
the delivery of Project Water or the delivery of non-project water through Project facilities shall
be allocated and applied in accordance with Federal Reclamation law and the associated rules or
regulations, the then-existing Project Ratesetting policies for M&I Water or Irrigation Water, and
consistent with the SJRRSA.

() The Contracting Officer shall keep its accounts, pertaining to the
administration of the financial terms and conditions of its long-term contracts, in accordance
with applicable Federal standards so as to reflect the application of Project costs and revenues.
The Contracting Officer shall, each Year upon request of the Contractor, provide to the
Contractor a detailed accounting of all Project and Contractor expense allocations, the
disposition of all Project and Contractor revenues, and a summary of all water delivery
information. The Contracting Officer and the Contractor shall enter into good faith negotiations
to resolve any discrepancies or disputes relating to accountings, reports, or information.

(k)  The parties acknowledge and agree that the efficient administration of this
Contract is their mutual goal. Recognizing that experience has demonstrated that mechanisms,
policies, and procedures used for establishing Rates, Charges, Tiered Pricing Components,
and/or for making and allocating payments, other than those set forth in this Article of this

Contract, may be in the mutual best interest of the parties, it is expressly agreed that the parties
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may enter into agreements to modify the mechanisms, policies, and procedures for any of those
purposes while this Contract is in effect without amending this Contract.

1)) (1)  Beginning at such time as the total of the deliveries of Class 1
Water and Class 2 Water in a Year exceed eighty (80) percent of the Contract Total, then before
the end of the month following the month of delivery the Contractor shall make an additional
payment to the United States equal to the applicable Tiered Pricing Component. The Tiered
Pricing Component for the total of the deliveries of Class 1 Water and Class 2 Water in excess of
eighty (80) percent of the Contract Total, but less than or equal to ninety (90) percent of the
Contract Total, shall equal the one-half of the difference between the Rate established under
subdivision (a) of this Article of this Contract and the Irrigation Full Cost Water Rate, or M&I
Full Cost Water Rate, whichever is applicable. The Tiered Pricing Component for the total of
the deliveries of Class 1 Water and Class 2 Water which exceeds ninety (90) percent of the
Contract Total shall equal the difference between (i) the Rate established under subdivision (a) of
this Article of this Contract and (ii) the Irrigation Full Cost Water Rate or M&I Full Cost Water
Rate, whichever is applicable.

(2)  Subject to the Contracting Officer’s written approval, the

Contractor may request and receive an exemption from such Tiered Pricing Components for
Project Water Delivered to produce a crop which the Contracting Officer determines will provide
significant and quantifiable habitat values for waterfowl in fields where the water is used and the
crops are produced; Provided, That the exemption from the Tiered Pricing Components for

Irrigation Water shall apply only if such habitat values can be assured consistent with the
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purposes of CVPIA through binding agreements executed with or approved by the Contracting
Officer prior to use of such water.

3) For purposes of determining the applicability of the Tiered Pricing
Components pursuant to this Article of this Contract, Water Delivered shall include Project
Water that the Contractor transfers to others but shall not include Project Water transferred and
delivered to the Contractor.

(m) Rates undér the respective ratesetting policies will be established to
recover only reimbursable O&M (including any deficits) costs of the Project, as those terms are
used in the then-existing Project ratesetting policies, and consistent with the SJRRSA, and
interest, where appropriate, except in instances where a minimum Rate is applicable in
accordance with the rele\(ant Project ratesetting policy. Changes of significance in practices
which implement the Contracting Officer’s ratesetting policies will not be implemented until the
Contracting Officer has provided the Contractor an opportunity to discuss the nature, need, and
impact of the proposed change.

(n) Except as provided in subsections 3405(a)(1)(B) and 3405(f) of the
CVPIA, the Rates for Project Water transferred by the Contractor shall be the Contractor’s Rates
adjusted upward or downward to reflect the changed costs of delivery (if any) incurred by the
Contracting Officer in the delivery of the transferred Project Water to the transferee’s point of

delivery in accordance with the then-existing Central Valley Project Ratesetting Policy.
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810 NON-INTEREST BEARING OPERATION AND MAINTENANCE DEFICITS
811 8. The Contractor and the Contracting Officer concur that, as of the effective date of
812 this Contract, the Contractor has no non-interest bearing operation and maintenance deficits and

813 therefore shall have no further liability.

814 RECOVERED WATER ACCOUNT
815 9. (a) Notwithstanding any other provisions of this Contract, water delivered to

816 the Contractor under its Recovered Water Account as provided at Paragraph 16(b) of the
817 Settlement and affirmed by Section 10004(a)(5) of the SJRRSA shall be at the total cost of
818 $10.00 per acre foot. Recovered Water Account water provided to the Contractor shall be
819 administered at a priority for delivery lower than Class 2 Water and higher than Section 215

820 Water.

821 (b)  The manner in which the Recovered Water Account will be administered
822 will be developed in accordance with subdivision (k) of Article 7 of this Contract, the SJRRSA,

823 and Paragraph 16 of the Settlement.

824 SALES. TRANSFERS, AND EXCHANGES OF WATER

825 10.  (a)  The right to receive Project Water provided for in this Contract may be
826 sold, transferred, or exchanged to others for reasonable and beneficial uses within the State of
827 California if such sale, transfer, or exchange is authorized by applicable Federal and State laws,
828 and applicable guidelines or regulations then in effect. No sale, transfer, or exchange of Project
829 Water under this Contract may take place without the prior written approval of the Contracting

830 Officer, except as provided for in subdivisions (b) and (c) of this Article of this Contract. No
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such Project Water sales, transfers, or exchanges shall be approved, where approval is required,
absent compliance with appropriate environmental documentation including but not limited to
the National Environmental Policy Act and the Endangered Species Act. Such environmental
documentation must include, as appropriate, an analysis of groundwater impacts and economic
and social effects, including environmental justice, of the proposed Project Water sales, transfers
and exchanges on both the transferor/exchanger and transferee/exchange recipient.

(b)  In order to facilitate efficient water management by means of Project
Water sales, transfers, or exchanges of the type historically carried out among Project
Contractors located within the same geographical area and to allow the Contractor to participate
in an accelerated water transfer program, the Contracting Officer has prepared, as appropriate,
necessary environmental documentation including, but not limited to, the National
Environmental Policy Act and the Endangered Species Act analyzing annual Project Water sales,
transfers, or exchanges among Contractors within the same geographical area and the
Contracting Officer has determined that such Project Water sales, transfers, and exchanges
comply with applicable law.

(c) Project Water sales, transfers, and exchanges analyzed in the
environmental documentation referenced in subdivision (b) of this Article of this Contract, shall
be conducted with advance notice to the Contracting Officer and the Contracting Officer’s
written acknowledgement of the transaction, but shall not require prior written approval by the

Contracting Officer.
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(d) For Project Water sales, transfers, or exchanges to qualify under
subdivision (b) of this Article of this Contract such Project Water sale, transfer, or exchange
must: (i) be for irrigation purposes for lands irrigated within the previous three (3) years, for
M&I use, groundwater recharge, groundwater banking, similar groundwater activities, surface
water storage, or fish and wildlife resources; not lead to land conversion; and be delivered to
established cropland, wildlife refuges, groundwater basins or municipal and industrial use;

(ii) occur within a single Year; (iii) occur between a willing seller and a willing buyer or willing
exchangers; (iv) convey water through existing facilities with no new construction or
modifications to facilities and be between existing Project Contractors and/or the Contractor and
the United States, Department of the Interior; and (v) comply with all applicable Federal, State,
and local or tribal laws and requirements imposed for protection of the environment and Indian
Trust Assets, as defined under Federal law.

(e) The environmental documentation and the Contracting Officer’s
compliance determination for transactions described in subdivision (b) of this Article of this
Contract shall be reviewed every five (5) years and updated, as necessary, prior to the expiration
of the then-existing five (5) year period. All subsequent environmental documentation shall
include an alternative to evaluate not less than the quantity of Project Water historically sold,
transferred, or exchanged within the same geographical area.

()  Consistent with Section lOO'l 0(e)(1) of the SJRRSA, any agreement
providing for sale, transfer, or exchange of Project Water that is not used for interim flows or

restoration flows pursuant to Paragraphs 13 and 15 of the Settlement, shall be deemed to satisfy
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the requirements of CVPIA section 3405(a)(1)(A) and (I); Provided, That such sales, transfers, or

exchanges comply with sub-division (f)(1) and (£)(2) below.
(1)  Project Water sales, transfers, and exchanges conducted under the
provisions of subdivision (f) of this Article of this Contract shall not require the Contracting

Officer’s concurrence as to compliance with CVPIA 3405(a)(1)(A) and (I); Provided, That the

Contractor shall, for Project Water sales, transfers, or exchanges, with a term greater than one (1)
year, provide ninety (90) days written advance notification to the Contracting Officer and
similarly thirty (30) days written advance notification of any Project Water sale, transfer, or
exchange with a term of less than one (1) year. The Contracting Officer shall promptly make
such notice publicly available.

2) The Contractor’s thirty (30) days or ninety (90) days advance
written notification pursuant to subdivision (f)(1) of this Article of this Contract shall explain
how the proposed Project Water sales, transfers, or exchanges are intended to reduce, avoid, or
mitigate impacts to Project Water deliveries caused by interim or restoration flows or is
otherwise intended to facilitate the Water Management Goal as described in the SIRRSA. The
Contracting Officer shall promptly make such notice publicly available.

3) In addition, the Contracting Officer shall, at least annually, make
available publicly a compilation of the number of Project Water sales, transfers, and exchange
agreements implemented in accordance with sub-divisions (f)(1) and (f)(2) of this Atticle of this

Contract.
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4) Project Water sold, transferred, or exchanged under an agreement
that meets the terms of subdivisions (f)(1) and (f)(2) of this Article of this Contract shall not be
counted as a replacement or an offset for purposes of determining reductions to Project Water
deliveries to any Friant Division Project Contractor except as provided in Paragraph 16(b) of the
Settlement.

(g Upon complete payment of the Repayment Obligation by the Contractor,
and notwithstanding any Additional Capital Obligation that may later be established, in the case
of a sale or transfer of Irrigation Water to another contractor which is otherwise subject to the
acreage limitations, reporting, and Full Cost pricing provisions of the RRA, such sold or
transferred Irrigation Water shall not be subject to such RRA provisions, however, in the case of
a sale or transfer of Irrigation Water to the Contractor from another contractor which is subject to
RRA provisions, such RRA provisions shall apply to delivery of such water.

APPLICATION OF PAYMENTS AND ADJUSTMENTS

1. (a) The amount of any overpayment by the Contractor of the Contractor’s
O&M, Capital, and deficit (if any) obligations for the Year shall be applied first to any current
liabilities of the Contractor arising out of this Contract then due and payable. Overpayments of
more than One Thousand Dollars ($1,000) shall be refunded at the Contractor’s request. In lieu
of a refund, any amount of such overpayment, at the option of the Contractor, may be credited
against amounts to become due to the United States by the Contractor. With respect to
overpayment, such refund or adjustment shall constitute the sole remedy of the Contractor or

anyone having or claiming to have the right to the use of any of the Project Water supply
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provided for herein. All credits and refunds of overpayments shall be made within thirty (30)
days of the Contracting Officer obtaining direction as to how to credit or refund such
overpayment in response to the notice to the Contractor that it has finalized the accounts for the
Year in which the overpayment was made.

(b)  Alladvances for miscellaneous costs incurred for work requested by the
Contractor pursuant to Article 26 of this Contract shall be adjusted to reflect the actual costs
when the work has been completed. If the advances exceed the actual costs incurred, the
difference will be refunded to the Contractor. If the actual costs exceed the Contractor’s
advances, the Contractor will be billed for the additional costs pursuant to Article 26 of this

Contract.

TEMPORARY REDUCTIONS—RETURN FLOWS

12.  (a)  The Contracting Officer shall make all reasonable efforts to optimize
delivery of the Contract Total subject to: (i) the authorized purposes and priorities of the Project;
(ii) the requirements of Federal law and the Settlement; and (iii) the obligations of the United
States under existing contracts, or renewals thereof, providing for water deliveries from the
Project.

(b)  The Contracting Officer or Operating Non-Federal Entity may temporarily
discontinue or reduce the quantity of Water Delivered to the Contractor as herein provided for
the purposes of investigation, inspection, maintenance, repair, or replacement of any of the
Project facilities or any part thereof necessary for the delivery of Project Water to the Contractor,

but so far as feasible the Contracting Officer or Operating Non-Federal Entity will give the
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Contractor due notice in advance of such temporary discontinuance or reduction, except in case
of emergency, in which case no notice need be given; Provided, That the United States shall use
its best efforts to avoid any discontinuance or reduction in such service. Upon resumption of
service after such reduction or discontinuance, and if requested by the Contractor, the United
States will, if possible, deliver the quantity of Project Water which would have been delivered
hereunder in the absence of such discontinuance or reduction.

(c) The United States reserves the right to all seepage and return flow water
derived from Water Delivered to the Contractor hereunder which escapes or is discharged
beyond the Contractor’s Service Area; Provided, That this shall not be construed as claiming for
the United States any right as seepage or return flow to water being used pursuant to this
Contract for surface irrigation or underground storage either being put to reasonable and
beneficial use pursuant to this Contract within the Contractor’s Service Area by the Contractor or
those claiming by, through, or under the Contractor. For purposes of this subdivision,
groundwater recharge, groundwater banking and all similar groundwater activities will be

deemed to be underground storage.

CONSTRAINTS ON THE AVAILABILITY OF WATER

13.  (a) In its operation of the Project, the Contracting Officer will use all
reasonable means to guard against a Condition of Shortage in the quantity of water to be made
available to the Contractor pursuant to this Contract. In the event the Contracting Officer
determines that a Condition of Shortage appears probable, the Contracting Officer will notify the

Contractor of said determination as soon as practicable.

46



955

956

957

958

959

960

961

962

963

964

965

966

967

968

969

970

971

972

973

974

975

Contract No. 175r-1830AD

(b)  Ifthere is a Condition of Shortage because of errors in physical operations
of the Project, drought, other physical causes beyond the control of the Contracting Officer or
actions taken by the Contracting Officer to meet legal obligations, including but not limited to
obligations pursuant to the Settlement then, except as provided in subdivision (a) of Article 19 of
this Contract, no liability shall accrue against the United States or any of its officers, agents, or
employees for any damage, direct or indirect, arising therefrom.

(©) The United States shall not execute contracts which together with this

Contract, shall in the aggregate provide for furnishing Class 1 Water in excess of 800,000

acre-feet per Year or Class 2 Water in excess of 1,401,475 acre-feet per Year; Provided, That,
subject to subdivision (1) of Article 3 of this Contract, the limitation placed on Class 2 Water
contracts shall not prohibit the United States from entering into temporary contracts of one year
or less in duration for delivery of Project Water to other entities if such water is not necessary to
meet the schedules as may be submitted by all Friant Division Project Contractors entitled to
receive Class 1 Water and/or Class 2 Water under their contracts. Nothing in this subdivision

shall limit the Contracting Officer’s ability to take actions that result in the availability of new

water supplies to be used for Project purposes and allocating such new supplies; Provided, That
the Contracting Officer shall not take such actions until after consultation with the Friant
Division Project Contractors.

(d)  The Contracting Officer shall not deliver any Class 2 Water pursuant to
this or any other contract heretofore or hereafter entered into any Year unless and until the

Contracting Officer determines that the cumulative total quantity of Class 1 Water specified in
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subdivision (c) of this Article of this Contract will be available for delivery in said Year. If the
Contracting Officer determines there is or will be a shortage in any Year in the quantity of
Class 1 Water available for delivery, the Contracting Officer shall apportion the available Class 1
Water among all Contractors entitled to receive such water that will be made available at Friant
Dam in accordance with the following:

(1) A determination shall be made of the total quantity of Class 1
Water at Friant Dam Which is available for meeting Class | Water contractual commitments, the
amount so determined being herein referred to as the available supply.

(2)  The total available Class 1 supply shall be divided by the Class 1
Water contractual commitments, the quotient thus obtained being herein referred to as the
Class 1 apportionment coefficient.

(3)  The total quantity of Class 1 Water under Article 3 of this Contract
shall be multiplied by the Class 1 apportionment coefficient and the result shall be the quantity of
Class 1 Water required to be delivered by the Contracting Officer to the Contractor for the
respective Year, but in no event shall such amount exceed the total quantity of Class 1 Water
specified in subdivision (a) of Article 3 of this Contract.

(e) If the Contracting Officer determines there is less than the quantity of
Class 2 Water which the Contractor otherwise would be entitled to receive pursuant to Article 3
of this Contract, the quantity of Class 2 Water which shall be furnished to the Contractor by the

Contracting Officer will be determined in the manner set forth in paragraphs (1), (2), and (3), of
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subdivision (d) of this Article of this Contract substituting the term “Class 2” for the term “Class
1.”

$3) In the event that in any Year there is made available to the Contractor, by
reason of any shortage or apportionment as provided in subdivisions (a), (d), or (¢) of this Article
of this Contract, or any discontinuance or reduction of service as set forth in subdivision (b) of
Article 12 of this Contract, less than the quantity of water which the Contractor otherwise would
be entitled to receive hereunder, there shall be made an adjustment on account of the amounts
already paid to the Contracting Officer by the Contractor for Class 1 Water and Class 2 Water
for said Year in accordance with Article 11 of this Contract.

UNAVOIDABLE GROUNDWATER PERCOLATION

14. To the extent applicable, the Contractor shall not be deemed to have delivered
Irrigation Water to Excess Lands and Ineligible Lands within the meaning of this Contract if
such lands are irrigated with groundwater that reaches the underground strata as an unavoidable
result of the delivery of Irrigation Water by the Contractor to Eligible Lands.

ACREAGE LIMITATION

15. (a) Notwithstanding the application of the acreage limitation provisions to
activities referred to in subdivision (b) of this Article, subdivision (a) of Article 16, and Article
18 of this Contract, upon complete payment of the Repayment Obligation by the Contractor, and
notwithstanding any Additional Capital Obligation that may later be established, the provisions
of section 213(a) and (b) of the RRA shall apply to lands in the Contractor’s Service Area, with

the effect that acreage limitations, reporting, and Full Cost pricing provisions of the RRA shall
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no longer apply to lands in the Contractor’s Service Area with respect to Water Delivered
pursuant to this Contract. Upon receiving the complete payment of the Repayment Obligation
from the Contractor, Reclamation will conduct a final water district review for the purpose of
determining compliance with the acreage limitations, reporting, and Full Cost pricing provisions
of the RRA from the date of the last water district review until the date when payment to
Reclamation of the Repayment Obligation is completed.

(b) Project Water to which the Contractor is entitled through a separate
contract, other than this Contract, that is subject to Federal Reclamation law, may be delivered to
lands within the Contractor’s Service Area. Upon complete payment of the Repayment
Obligation by the Contractor, and notwithstanding any Additional Capital Obligation that may
later be established, Project Water Delivered under this Contract may be mixed with Project
Water Delivered pursuant to a contract with the United States, other than this Contract, to which
acreage limitation and the Full cost pricing provisions of Federal Reclamation law apply without
causing the application of the acreage limitation and the full cost pricing provisions of Federal
Reclamation law to the Water Delivered pursuant to this Contract; Provided, The terms and
conditions in such other contract shall continue to apply, and if such terms and conditions so
require, the lands to receive Project Water under such other contract shall be properly designated
by the Contractor and such Project Water is to be delivered in accordance with the RRA
including any applicable acreage limitations, reporting, and Full Cost pricing provisions.

COMPLIANCE WITH FEDERAL RECLAMATION LAWS

16. (a) The parties agree that the delivery of irrigation water or use of Federal
facilities pursuant to this Contract is subject to Federal Reclamation law, including but not
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limited to the Reclamation Reform Act of 1982 (43 U.S.C. 390 aa ef seq.), as amended and
supplemented, and the rules and regulations promulgated by the Secretary of the Interior under
Federal Reclamation law.

(b) The terms of this Contract are subject to the Settlement and the SJRRSA.
Nothing in this Contract shall be interpreted to limit or interfere with the full implementation of
the Settlement and the SJRRSA.

PROTECTION OF WATER AND AIR QUALITY

17. (a)  Project facilities used to make available and deliver water to the
Contractor shall be operated and maintained in the most practical manner to maintain the quality
of the water at the highest level possible as determined by the Contracting Officer: Provided,
That the United States does not warrant the quality of the water delivered to the Contractor and is
under no obligation to furnish or construct water treatment facilities to maintain or improve the
quality of water delivered to the Contractor.

(b)  The Contractor shall comply with all applicable water and air pollution
laws and regulations of the United States and the State of California; and shall obtain all required
permits or licenses from the appropriate Federal, State, or local authorities necessary for the
delivery of water by the Contractor; and shall be responsible for compliance with all Federal,
State, and local water quality standards applicable to surface and subsurface drainage and/or
discharges generated through the use of Federal or Contractor facilities or project water provided
by the Contractor within the Contractor’s Project Water Service Area.

(c)  This article shall not affect or alter any legal obligations of the Secretary
to provide drainage or other discharge services.

WATER ACQUIRED BY THE CONTRACTOR
OTHER THAN FROM THE UNITED STATES

18. (a) Until complete payment of the Repayment Obligation by the Contractor,

and notwithstanding any Additional Capital Obligation that may later be established, water or

‘water rights now owned or hereafter acquired by the Contractor other than from the United

States and Irrigation Water furnished pursuant to the terms of this Contract may be

simultaneously transported through the same distribution facilities of the Contractor subject to
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the following: (i) if the facilities utilized for commingling Irrigation Water and non-project
water were constructed without funds made available pursuant to Federal Reclamation law, the
acreage limitations, reporting, and Full Cost pricing provisions of Federal Reclamation law will
be applicable only to the Landholders of lands which receive Irrigation Water; (ii) the eligibility
of land to receive Irrigation Water must be established through the certification requirements as
specified in the Acreage Limitation Rules and Regulations (43 CFR Part 426); and (iii) the water
requirements of Eligible Lands within the Contractor’s Service Area can be established and the
quantity of Irrigation Water to be utilized is less than or equal to the quantity necessary to
irrigate such Eligible Lands. The Contractor and the Contracting Officer concur that the
Contractor’s distribution system was constructed without funds made available pursuant to
Federal Reclamation law. The use of this distribution system is not subject to the provisions of
this subdivision of this Article.

(b) Upon complete payment of the Repayment Obligation by the Contractor,
and notwithstanding any Additional Capital Obligation that may later be established, water or
water rights now owned or hereafter acquired by the Contractor other than from the United
States pursuant to this Contract and Irrigation Water furnished pursuant to the terms of this
Contract may be simultaneously transported through the same distribution facilities of the
Contractor without the payment of fees to the United States and without application of Federal
Reclamation law to Water Delivered pursuant to this Contract or to lands which receive Water

Delivered to Contractor pursuant to this Contract.
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(c) Water or water rights now owned or hereafter acquired by the Contractor,
other than from the United States or adverse to the Project or its contractors (i.e., non-project
water), may be stored, conveyed and/or diverted through Project facilities, other than Friant
Division Facilities, subject to the completion of appropriate environmental documentation, with
the approval of the Contracting Officer and the execution of any contract determined by the
Contracting Officer to be necessary, consistent with the following provisions:

(1)  The Contractor may introduce non-project water into Project
facilities and deliver said water to lands within the Contractor’s Service Area, including
Ineligible Lands, subject to payment to the United States and/or to any applicable Operating
Non-Federal Entity of an appropriate rate as determined by the Contracting Officer. In addition,
if electrical power is required to pump non-project water, the Contractor shall be responsible for
obtaining the necessary power and paying the necessary charges therefor.

(2)  Delivery of such non-project water in and through Project facilities
shall only be allowed to the extent such deliveries do not: (i) interfere with other Project
purposes as determined by the Contracting Officer; (ii) reduce the quantity or quality of water
available to other Project Contractors; (iii) interfere with the delivery of contractual water
entitlements to any other Project Contractors; (iv) interfere with the physical maintenance of the
Project facilities; or (v) result in the United States incurring any liability or unreimbursed costs
or expenses thereby.

3) Neither the United States nor the Operating Non-Federal Entity

shall be responsible for control, care or distribution of the non-project water before it is
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introduced into or after it is delivered from the Project facilities. The Contractor hereby releases
and agrees to defend and indemnify the United States and the Operating Non-Federal Entity, and
their respective officers, agents, and employees, from any claim for damage to persons or
property, direct or indirect, resulting from Contractor’s diversion or extraction of non-project
water from any source.

(4)  Diversion of such non-project water into Project facilities shall be
consistent with all applicable laws, and if involving groundwater, consistent with any
groundwater management plan for the area from which it was extracted.

(5)  After Project purposes are met, as determined by the Contracting
Officer, the United States and the Contractor shall share priority to utilize the remaining capacity
of the facilities declared to be available by the Contracting Officer for conveyance and
transportation of non-project water prior to any such remaining capacity being made available to
non-project contractors.

(d)  Non-project water may be stored, conveyed and/or diverted through Friant
Division Facilities, subject to the prior completion of appropriate environmental documentation
and approval of the Contracting Officer without execution of a separate contract, consistent with
subdivisions (c)(1) through (c)(5) of this Article and any other condition determined to be
appropriate by the Contracting Officer.
OPINIONS AND DETERMINATIONS
19. (a) Where the terms of this Contract provide for actions to be based upon the

opinion or determination of either party to this Contract, said terms shall not be construed as
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permitting such action to be predicated upon arbitrary, capricious, or unreasonable opinions or
determinations. Both parties, notwithstanding any other provisions of this Contract, expressly
reserve the right to seek relief from and appropriate adjustment for any such arbitrary, capricious,
or unreasonable opinion or determination. Each opinion or determination by either party shall be
provided in a timely manner. Nothing in this Article of this Contract is intended to or shall affect
or alter the standard of judicial review applicable under Federal law to any opinion or
determination implementing a specific provision of Federal law embodied in statute or
regulation.

(b)  The Contracting Officer shall have the right to make determinations
necessary to administer this Contract that are consistent with the provisions of this Contract, the
laws of the United States and the State of California, and the rules and regulations promulgated
by the Secretary. Such determinations shall be made in consultation with the Contractor to the
extent reasonably practicable.

COORDINATION AND COOPERATION
20. (a) In order to further their mutual goals and objectives, the Contracting
Officer and the Contractor shall communicate, coordinate, and cooperate with each other, and
with other affected Project Contractors, in order to improve the operation and management of the
Project. The communication, coordination, and cooperation regarding operations and
management shall include, but not limited to, any action which will or may materially affect the
quantity or quality of Project Water supply, the allocation of Project Water supply, and Project

financial matters including, but not limited to, budget issues. The communication, coordination,
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and cooperation provided for hereunder shall extend to all provisions of this Contract. Each
party shall retain exclusive decision making authority for all actions, opinions, and
determinations to be made by the respective party.

(b) It is the intent of the Secretary to improve water supply reliability. To
carry out this intent:

(1)  The Contracting Officer will, at the request of the Contractor,
assist in the development of integrated resource management plans for the Contractor. Further,
the Contracting Officer will, as appropriate, seek authorizations for implementation of
partnerships to improve water supply, water quality, and reliability.

(2)  The Secretary will, as appropriate, pursue program and project
implementation and authorization in coordination with Project Contractors to improve the water
supply, water quality, and reliability of the Project for all Project purposes.

3) The Secretary will coordinate with Project Contractors and the
State of California to seek improved water resource management.

(4)  The Secretary will coordinate actions of agencies within the
Department of the Interior that may impact the availability of water for Project purposes.

(5)  The Contracting Officer shall periodically, but not less than
annually, hold division level meetings to discuss Project operations, division level water
management activities, and other issues as appropriate.

(c) Without limiting the contractual obligations of the Contracting Officer

hereunder, nothing in this Contract shall be construed to limit or constrain the Contracting

56



1172

1173

1174

1175

1176

1177
1178
1179
1180
1181
1182
1183
1184
1185

1186
1187
1188
1189
1190

1191
1192
1193

1194

1195

1196
1197
1198
1199
1200
1201
1202
1203

Contract No. 175r-180AD
Officer’s ability to communicate, coordinate, and cooperate with the Contractor or other
interested stakeholders or to make decisions in a timely fashion as needed to protect health,
safety, physical integrity of structures or facilities, or the Contracting Officer’s ability to comply

with applicable laws.
CHARGES FOR DELINQUENT PAYMENTS

21. (a)  The Contractor shall be subject to interest, administrative and penalty
charges on delinquent installments or payments. When a payment is not received by the due
date, the Contractor shall pay an interest charge for each day the payment is delinquent beyond
the due date. When a payment becomes sixty (60) days delinquent, the Contractor shall pay an
administrative charge to cover additional costs of billing and processing the delinquent payment.
When a payment is delinquent ninety (90) days or more, the Contractor shall pay an additional
penalty charge of six (6) percent per year for each day the payment is delinquent beyond the due
date. Further, the Contractor shall pay any fees incurred for debt collection services associated
with a delinquent payment.

(b)  The interest charge rate shall be the greater of the rate prescribed quarterly
in the Federal Register by the Department of the Treasury for application to overdue payments,
or the interest rate of one-half of one (0.5) percent per month prescribed by Section 6 of the
Reclamation Project Act of 1939 (Public Law 76-260). The interest charge rate shall be
determined as of the due date and remain fixed for the duration of the delinquent period.

(©) When a partial payment on a delinquent account is received, the amount
received shall be applied, first to the penalty, second to the administrative charges, third to the
accrued interest, and finally to the overdue payment.

EQUAL EMPLOYMENT OPPORTUNITY

22.  During the performance of this Contract, the Contractor agrees as follows:

(a) The Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, disability, or national origin. The Contractor
will take affirmative action to ensure that applicants are employed, and that employees are
treated during employment, without regard to their race, color, religion, sex, disability, or
national origin. Such action shall include, but not be limited to the following: employment,
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination;
rates of pay or other forms of compensation; and selection for training, including apprenticeship.
The Contractor agrees to post in conspicuous places, available to employees and applicants for
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employment, notices to be provided by the Contracting Officer setting forth the provisions of this
nondiscrimination clause.

(b) The Contractor will, in all solicitations or advertisements for employees
placed by or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex, disability, or national
origin.

(c) The Contractor will send to each labor union or representative of workers
with which it has a collective bargaining agreement or other contract or understanding, a notice,
to be provided by the Contracting Officer, advising the labor union or workers’ representative of
the Contractor’s commitments under Section 202 of Executive Order 11246 of September 24,
1965, and shall post copies of the notice in conspicuous places available to employees and
applicants for employment.

(d)  The Contractor will comply with all provisions of Executive Order No.
11246 of September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary
of Labor.

(e) The Contractor will furnish all information and reports required by
Executive Order 11246 of September 24, 1965, and by the rules, regulations, and orders of the
Secretary of Labor, or pursuant thereto, and will permit access to his books, records, and
accounts by the Contracting Agency and the Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and orders.

@ In the event of the Contractor’s noncompliance with the nondiscrimination
clauses of this contract or with any of such rules, regulations, or orders, this contract may be
canceled, terminated or suspended in whole or in part and the Contractor may be declared
ineligible for further Government contracts in accordance with procedures authorized in
Executive Order 11246 of September 24, 1965, and such other sanctions may be imposed and
remedies invoked as provided in Executive Order 11246 of September 24, 1965 or by rule,
regulation, or order of the Secretary of Labor, or as otherwise provided by law.

(g)  The Contractor will include the provisions of paragraphs (1) through (7) in
every subcontract or purchase order unless exempted by the rules, regulations, or orders of the
Secretary of Labor issued pursuant to Section 204 of Executive Order 11246 of September 24,
1965, so that such provisions will be binding upon each subcontractor or vendor. The Contractor
will take such action with respect to any subcontract or purchase order as may be directed by the
Secretary of Labor as a means of enforcing such provisions, including sanctions for
noncompliance: Provided, however, that in the event the Contractor becomes involved in, or is
threatened with, litigation with a subcontractor or vendor as a result of such direction, the
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Contractor may request the United States to enter into such litigation to protect the interests of
the United States.

GENERAL OBLIGATION—BENEFITS CONDITIONED UPON PAYMENT

23.  (a) The obligation of the Contractor to pay the United States as provided in
this Contract is a general obligation of the Contractor notwithstanding the manner in which the
obligation may be distributed among the Contractor’s water users and notwithstanding the
default of individual water users in their obligations to the Contractor.

(b)  The payment of charges becoming due hereunder is a condition precedent
to receiving benefits under this Contract. The United States shall not make water available to the
Contractor through Project facilities during any period in which the Contractor may be in arrears
in the advance payment of water rates due the United States. The Contractor shall not furnish
water made available pursuant to this Contract for lands or parties which are in arrears in the
advance payment of water rates levied or established by the Contractor.

(©) With respect to subdivision (b) of this Article of this Contract, the
Contractor shall have no obligation to require advance payment for water rates which it levies.

COMPLIANCE WITH CIVIL RIGHTS LAWS AND REGULATIONS

24. (a) The Contractor shall comply with Title VI of the Civil Rights Act of 1964
(42 U.S.C. 2000d), Section 504 of the Rehabilitation Act of 1975 (P.L. 93-112, as amended), the
Age Discrimination Act of 1975 (42 U.S.C. 6101, et seq.) and any other applicable civil rights
laws, as well as with their respective implementing regulations and guidelines imposed by the
U.S. Department of the Interior and/or Bureau of Reclamation.

(b) These statutes require that no person in the United States shall, on the
grounds of race, color, national origin, handicap, or age, be excluded from participation in, be
denied the benefits of, or be otherwise subjected to discrimination under any program or activity
receiving financial assistance from the Bureau of Reclamation. By executing this Contract, the
Contractor agrees to immediately take any measures necessary to implement this obligation,
including permitting officials of the United States to inspect premises, programs, and documents.

(c) The Contractor makes this agreement in consideration of and for the
purpose of obtaining any and all Federal grants, loans, contracts, property discounts, or other

. Federal financial assistance extended after the date hereof to the Contractor by the Bureau of

Reclamation, including installment payments after such date on account of arrangements for
Federal financial assistance which were approved before such date. The Contractor recognizes
and agrees that such Federal assistance will be extended in reliance on the representations and
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agreements made in this Article, and that the United States reserves the right to seek judicial
enforcement thereof.

PRIVACY ACT COMPLIANCE

25. (a) The Contractor shall comply with the Privacy Act of 1974 (5 U.S.C. 552a)
(the Act) and the Department of the Interior rules and regulations under the Act (43 CFR 2.45 et
seq.) in maintaining Landholder acreage certification and reporting records, required to be
submitted to the Contractor for compliance with Sections 206 and 228 of the Reclamation
Reform Act of 1982 (96 Stat. 1266), and pursuant to 43 CFR 426.18.

(b)  With respect to the application and administration of the criminal penalty
provisions of the Act (5 U.S.C. 552a(i)), the Contractor and the Contractor’s employees
responsible for maintaining the certification and reporting records referenced in (a) above are
considered to be employees of the Department of the Interior. See 5 U.S.C. 552a(m).

(c) The Contracting Officer or a designated representative shall provide the
Contractor with current copies of the Interior Department Privacy Act regulations and the Bureau
of Reclamation Federal Register Privacy Act System of Records Notice (Acreage
Limitation—Interior, Reclamation-31) which govern the maintenance, safeguarding, and
disclosure of information contained in the Landholder’s certification and reporting records.

(d)  The Contracting Officer shall designate a full-time employee of the
Bureau of Reclamation to be the System Manager who shall be responsible for making decisions
on denials pursuant to 43 CFR 2.61 and 2.64 amendment requests pursuant to 43 CFR 2.72. The
Contractor is authorized to grant requests by individuals for access to their own records.

(e) The Contractor shall forward promptly to the System Manager each
proposed denial of access under 43 CFR 2.64; and each request for amendment of records filed
under 43 CFR 2.71; notify the requester accordingly of such referral; and provide the System
Manager with information and records necessary to prepare an appropriate response to the
requester. These requirements do not apply to individuals seeking access to their own
certification and reporting forms filed with the Contractor pursuant to 43 CFR 426.18, unless the
requester elects to cite the Privacy Act as a basis for the request.

CONTRACTOR TO PAY CERTAIN MISCELLANEQUS COSTS
26.  Inaddition to all other payments to be made by the Contractor pursuant to this
Contract, the Contractor shall pay to the United States, within sixty (60) days after receipt of a

bill and detailed statement submitted by the Contracting Officer to the Contractor for such
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specific items of direct cost incurred by the United States for work requested by the Contractor
associated with this Contract plus indirect costs in accordance with applicable Bureau of
Reclamation policies and procedures. All such amounts referred to in this Article of this
Contract shall not exceed the amount agreed to in writing in advance by the Contractor. This
Article of this Contract shall not apply to costs for routine contract administration.

WATER CONSERVATION

27. (a)  Prior to the delivery of water provided from or conveyed through
Federally constructed or Federally financed facilities pursuant to this Contract, the Contractor
shall be implementing an effective water conservation and efficiency program based on the
Contractor’s water conservation plan that has been determined by the Contracting Officer to
meet the conservation and efficiency criteria for evaluating water conservation plans established
under Federal law. The water conservation and efficiency program shall contain definite water
conservation objectives, appropriate economically feasible water conservation measures, and
time schedules for meeting those objectives. Continued Project Water delivery pursuant to this
Contract shall be contingent upon the Contractor’s continued implementation of such water
conservation program. In the event the Contractor’s water conservation plan or any revised
water conservation plan completed pursuant to subdivision (d) of this Article of this Contract
have not yet been determined by the Contracting Officer to meet such criteria, due to
circumstances which the Contracting Officer determines are beyond the control of the
Contractor, water deliveries shall be made under this Contract so long as the Contractor

diligently works with the Contracting Officer to obtain such determination at the earliest
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practicable date, and thereafter the Contractor immediately begins implementing its water
conservation and efficiency program in accordance with the time schedules therein.

(b) Should the amount of M&I Water Delivered pursuant to subdivision (a) of
Article 3 of this Contract equal or exceed two thousand (2,000) acre-feet per Year, the
Contractor shall implement the Best Management Practices identified by the time frames issued
by the California Urban Water Conservation Council for such M&I Water unless any such
practice is determined by the Contracting Officer to be inappropriate for the Contractor.

(©) The Contractor shall submit to the Contracting Officer a report on the
status of its implementation of the water conservation plan on the reporting dates specified in the
then-existing conservation and efficiency criteria established under Federal law.

(d) At five (5) -year intervals, the Contractor shall revise its water
conservation plan to reflect the then-existing conservation and efficiency criteria for evaluating
water conservation plans established under Federal law and submit such revised water
management plan to the Contracting Officer for review and evaluation. The Contracting Officer
will then determine if the water conservation plan meets Reclamation’s then-existing
conservation and efficiency criteria for evaluating water conservation plans established under
Federal law.

(e) If the Contractor is engaged in direct groundwater recharge, such activity

shall be described in the Contractor’s water conservation plan.
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EXISTING OK ACQUIRED WATER OR WATER RIGHTS

28.  Except as specifically provided in Article 18 of this Contract, the provisions of
this Contract shall not be applicable to or affect non-project Water or water rights now owned or
hereafter acquired by the Contractor or any user of such water within the Contractor’s Service
Area. Any such water shall not be considered Project Water under this Contract. In addition,
this Contract shall not be construed as limiting or curtailing any rights which the Contractor or
any water user within the Contractor’s Service Area acquires or has available under any other
contract pursuant to Federal Reclamation law.

OPERATION AND MAINTENANCE BY OPERATING NON-FEDERAL ENTITY

29. (a) The O&M of a portion of the Project facilities which serve the Contractor,
and responsibility for funding a portion of the costs of such O&M, have been transferred to the
Operating Non-Federal Entity by separate agreement between the United States and the
Operating Non-Federal Entity. That separate agreement shall not interfere with or affect the
rights or obligations of the Contractor or the United States hereunder.

(b)  The Contracting Officer has previously notified the Contractor in writing
that the O&M of a portion of the Project facilities which serve the Contractor has been
transferred to the Operating Non-Federal Entity, and therefore, the Contractor shall pay directly
to the Operating Non-Federal Entity, or to any successor approved by the Contract.ing Officer
under the terms and conditions of the separate agreement between the United States and the
Operating Non-Federal Entity described in subdivision (a) of this Article of this Contract, all

rates, charges or assessments of any kind, including any assessment for reserve funds, which the
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Operating Non-Federal Entity or such successor determines, sets or establishes for (i) the O&M
of the portion of the Project facilities operated and maintained by the Operating Non-Federal
Entity or such successor, or (ii) the Friant Division’s share of the operation, maintenance and
replacement costs for physical works and appurtenances associated with the Tracy Pumping
Plant, the Delta-Mendota Canal, the O’Neill Pumping/Generating Plant, the federal share of the
O’Neill Forebay, the Mendota Pool, and the federal share of San Luis Unit joint use conveyance
and conveyance pumping facilities. Such direct payments to the Operating Non-Federal Entity
or such successor shall not relieve the Contractor of its obligation to pay directly to the-United
States the Contractor’s share of the Project Rates, Charges, and Tiered Pricing Components
except to the extent the Operating Non-Federal Entity collects payments on behalf of the United
States in accordance with the separate agreement identified in subdivision (a) of this Article of
this Contract.

(c) For so long as the O&M of any portion of the Project facilities serving the
Contractor is performed by the Operating Non-Federal Entity, or any successor thereto, the
Contracting Officer shall adjust those components of the Rates for Water Delivered under this
Contract representing the cost associated with the activity being performed by the Operating
Non-Federal Entity or its successor.

d) In the event the O&M of the Project facilities operated and maintained by
the Operating Non-Federal Entity is re-assumed by the United States during the term of this
Contract, the Contracting Officer shall so notify the Contractor, in writing, and present to the

Contractor a revised Exhibit “B” which shall include the portion of the Rates to be paid by the
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Contractor for Project Water under this Contract representing the O&M costs of the portion of
such Project facilities which have been re-assumed. The Contractor shall, thereafter, in the
absence of written notification from the Contracting Officer to the contrary, pay the Rates,
Charges, and Tiered Pricing Component(s) specified in the revised Exhibit “B” directly to the
United States in compliance with Article 7 of this Contract.

CONTINGENT ON APPROPRIATION OR ALLOTMENT OF FUNDS

30.  The expenditure or advance of any money or the performance of any obligation of
the United States under this Contract shall be contingent upon appropriation or allotment of
funds. Absence of appropriation or allotment of funds shall not relieve the Contractor from any
obligations under this Contract. No liability shall accrue to the United States in case funds are
not appropriated or allotted.

BOOKS., RECORDS. AND REPORTS

31.  (a) The Contractor shall establish and maintain accounts and other books and
records pertaining to administration of the terms and conditions of this Contract, including: the
Contractor’s financial transactions, water supply data, and Project land and right-of-way
agreements; the water users’ land-use (crop census), land ownership, land-leasing and water use
data; and other matters that the Contracting Officer may require. Reports thereon shall be
furnished to the Contracting Officer in such form and on such date or dates as the Contracting
Officer may require. Subject to applicable Federal laws and regulations, each party to this
Contract shall have the right during office hours to examine and make copies of the other party’s
books and records relating to matters covered by this Contract.

(b)  Notwithstanding the provisions of subdivision (a) of this Article of this
Contract, no books, records, or other information shall be requested from the Contractor by the
Contracting Officer unless such books, records, or information are reasonably related to the
administration or performance of this Contract. Any such request shall allow the Contractor a

reasonable period of time within which to provide the requested books, records, or information.
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(c) At such time as the Contractor provides information to the Contracting
Officer pursuant to subdivision (a) of this Article of this Contract, a copy of such information
shall be provided to the Operating Non-Federal Entity.

ASSIGNMENT LIMITED—SUCCESSORS AND ASSIGNS OBLIGATED
32. (a) The provisions of this Contract shall apply to and bind the successors and
assigns of the parties hereto, but no assignment or transfer of this Contract or any right or interest
therein shall be valid until approved in writing by the Contracting Officer.

(b)  The assignment of any right or interest in this Contract by either party
shall not interfere with the rights or obligations of the other party to this Contract absent the
written concurrence of said other party.

(c)  The Contracting Officer shall not unreasonably condition or withhold
approval of any proposed assignment.

SEVERABILITY

33.  Inthe event that a person or entity who is neither (i) a party to a Project contract,
nor (ii) a person or entity that receives Project Water from a party to a Project contract, nor
(iii) an association or other form of organization whose primary function is to represent parties to
Project contracts, brings an action in a court of competent jurisdiction challenging the legality or
enforceability of a provision included in this Contract and said person, entity, association, or
organization obtains a final court decision holding that such provision is legally invalid or
unenforceable and the Contractor has not intervened in that lawsuit in support of the plaintiff(s),
the parties to this Contract shall use their best efforts to (i) within thirty (30) days of the date of

such final court decision identify by mutual agreement the provisions in this Contract which
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must be revised and (ii) within three (3) months thereafter promptly agree on the appropriate
revision(s). The time periods specified above may be extended by mutual agreement of the
parties. Pending the completion of the actions designated above, to the extent it can do so
without violating any applicable provisions of law, the United States shall continue to make the
quantities of Project Water specified in this Contract available to the Contractor pursuant to the
provisions of this Contract which were not found to be legally invalid or unenforceable in the
final court decision.

RESOLUTION OF DISPUTES

34.  Should any dispute arise concerning any provisions of this Contract, or the
parties’ rights and obligations thereunder, the parties shall meet and confer in an attempt to
resolve the dispute. Prior to the Contractor commencing any legal action, or the Contracting
Officer referring any matter to Department of Justice, the party shall provide to the other party
thirty (30) days written notice of the intent to take such action; Provided, That such notice shall
not be required where a delay in commencing an action would prejudice the interests of the party
that intends to file suit. During the thirty (30) day notice period, the Contractor and the
Contracting Officer shall meet and confer in an attempt to resolve the dispute. Except as
specifically provided, nothing herein is intended to waive or abridge any right or remedy that the
Contractor or the United States may have.

OFFICIALS NOT TO BENEFIT

35.  No Member of or Delegate to Congress, Resident Commissioner, or official of the
Contractor shall benefit from this Contract other than as a water user or landowner in the same
manner as other water users or landowners.
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CHANGES IN CONTRACTOR'’S SERVICE AREA
36. (a) While this Contract is in effect, no change may be made in the
Contractor’s Service Area or boundaries, by inclusion or exclusion of lands, dissolution,
consolidation, merger, or otherwise, except upon the Contracting Officer’s written consent.
(b) Within thirty (30) days of receipt of a request for such a change, the
Contracting Officer will notify the Contractor of any additional information required by the
Contracting Officer for processing said request, and both parties will meet to establish a mutually
agreeable schedule for timely completion of the process. Such process will analyze whether the
proposed change is likely to: (i) result in the use of Project Water contrary to the terms of this
Contract; (ii) impair the ability of the Contractor to pay for Project Water furnished under this
Contract or to pay for any Federally-constructed facilities for which the Contractor is
responsible; and (iii) have an impact on any Project Water rights applications, permits, or
licenses. In addition, the Contracting Officer shall comply with the National Environmental
Policy Act and the Endangered Species Act. The Contractor will be responsible for all costs
incurred by the Contracting Officer in this process, and such costs will be paid in accordance
with Article 26 of this Contract.
FEDERAL LAWS
37. By entering into this Contract, the Contractor does not waive its rights to contest
the validity or application in connection with the perform;mce of the terms and conditions of this
Contract of any Federal law or regulation; Provided, That the Contractor agrees to comply with

the terms and conditions of this Contract unless and until relief from application of such Federal
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law or regulation to the implementing provision of the Contract is granted by a court of
competent jurisdiction.

EMERGENCY RESERVE FUND

38.  The Contractor and Contracting Officer acknowledge that the requirements to
establish and maintain a minimum reserve fund account to finance extraordinary O&M costs of
Friant Division Facilities is and will continue to be administered under Contract No.
8-07-20-X0356 titled Agreement To Transfer The Operation, Maintenance And Replacement
And Certain Financial And Administrative Activities Related To The Friant-Kern Canal And
Associated Works, dated March 1, 1998 as amended, supplemented, assigned, or renewed.

MEDIUM FOR TRANSMITTING PAYMENT

39. (a) All payments from the Contractor to the United States under this contract
shall be by the medium requested by the United States on or before the date payment is due. The
required method of payment may include checks, wire transfers, or other types of payment
specified by the United States.

(b)  Upon execution of the contract, the Contractor shall furnish the
Contracting Officer with the Contractor’s taxpayer’s identification number (TIN). The purpose
for requiring the Contractor’s TIN is for collecting and reporting any delinquent amounts arising
out of the Contractor’s relationship with the United States.

NOTICES

40.  Any notice, demand, or request authorized or required by this Contract shall be
deemed to have been given, on behalf of the Contractor, when mailed, postage prepaid, or
delivered to the Area Manager, South-Central California Area Office, 1243 “N” Street, Fresno,
California 93721, and on behalf of the United States, when mailed, postage prepaid, or delivered
to the Board of Directors of Kaweah Delta Water Conservation District, 2975 North Farmersville
Boulevard, Farmersville, California 93223. The designation of the addressee or the address may
be changed by notice given in the same manner as provided in this Article of this Contract for
other notices.
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CONFIRMATION OF CONTRACT

41.  The Contractor, after the execution of this Contract, shall promptly provide to the
Contracting Officer a decree of a court of competent jurisdiction of the State of California,
confirming the execution of this Contract. The Contractor shall furnish the United States a
certified copy of the final decree, the validation proceedings, and all pertinent supporting records
of the court approving and confirming this Contract, and decreeing and adjudging it to be lawful,
valid, and binding on the Contractor.

CONTRACT DRAFTING CONSIDERATIONS

42.  Articles | through 15, subdivision (c) of Article 16, Articles 18 through 20,
subdivision (c) of Article 23, Articles 26 through 29, subdivisions (b) and (c) of Article 31,
subdivisions (b) and (c) of Article 32, Articles 33 through 34, subdivision (b) of Article 36, and
Articles 37 through 38 of this Contract have been drafted, negotiated, and reviewed by the
parties hereto, each of whom is sophisticated in the matters to which this Contract pertains, and
no one party shall be considered to have drafted the stated Articles.
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1518 IN WITNESS WHEREOQF, the parties hereto have executed this Contract as of the day
1519 and year first above written.

APPROVEDASTOLEGAL ™,
FORM AND SUFFICIENCY — ™

s { \/ﬁaﬂvff/

OFFICE OF REGIONAL SOLICITOR
DEPARTMENT OF THE INTERIOR

Attest:

By: W

o
> =
Secretary

THE UNITED STATES OF AMERICA

By: oo .. Govp—
ACTING Regional Director, Mid-Pacific Region
FOR Bureau of Reclamation

KAWEAH DELTA WATER
CONSERVATION DISTRICT

By: /Dﬂ)’) 27/"/{%

President, Board of Directors
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EXHIBIT B

Rates and Charges

This is a placeholder page. The Rates and Charges will be transmitted to the Contractor at a later
date.



Exhibit C-1
Repayment Obligation - Lump Sum Option

Friant Contractor; Kaweah Delta
San Joaquin River Restoration Act

[Existing Capital Obligation (Article 1(m)) $ 600,704.07 |
Irrigation portion of Existing Capital Obligation $ 600,704.07
20yr CMT as of : 10/01/10 3.400%
Discount Rate (1/2 20yr CMT) 1.700%
[Blscounted Trrigation Capital $ 505,638.71 |
Non-Discounted M&! Portion of
Existing Capital Obligation S =

Repayment Obligation - Lump Sum Option (per Article

7(a)}(2)(A) S 505,638.71
! Irrigation Portion of
Allocated Capital Cost
Beginning Straight Line

Year Balance Repayment
2011 B 600,704 | § 30,035
2012 $ 570,669 $ 30,035
2013 S 540,634 $ 30,035
2014 $ 510,598 $ 30,035
2015 S 480,563 $ 30,035
2016 S 450,528 § 30,035
2017 S 420493 S 30,035
2018 S 390,458 § 30,035
2019 S 360,422 § 30,035
2020 $ 330,387 § 30,035
2021 S 300,352 § 30,035
2022 S 270,317 $ 30,035
2023 S 240,282 § 30,035
2024 S 210,246 S 30,035
2025 s 180,211 § 30,035
2026 S 150,176 § 30,035
2027 ) 120,141 § 30,035
2028 ) 90,106 § 30,035
2029 S 60,070 $ 30,035
2030 $ 30,035 § 30,035
S 600,704




Exhibit C-2
Repayment Obligation - Installment Payment Option

rrant Lonwractor; Kaweah Delta
Existing Capital Obligation (Article  $ 600,704.07
1{m))
“Non-discounted
Irrigation Portion of MBI Portion of
Irrigation Portion of Existing Capital Payment Due Repayment Existing Capita) Repayment
Obligation $ 600,704.07 Date Obfigation Obligation Obligation
istinstaliment  5/1/2011 $ 12951531 $ - S 129,515.31
20yr CMT - 10/1/2010 3.400% 2nd instaliment 5/1/2012 $ 129,495.75 $ - $ 129,495.75
Discount Rate (121057 aum) 1.700% 3rd instaliment $/1/2013 $ 129,628.71 $ . $ 129,628.71
4th installment 1/31/2014 $ 129,865.22 § - $ 129,865.22
Total Repayment Obligation
Non-Discounted M&I Existing Capital Instaliment Option (per
Obligation _$ - Na)2)(A)] S 518,504.99 $ - $ 518,504.99
Trrigation Portion of
Allocated Capital Cost .
Beginning Straight Line apita
Year Balance Repaymes i $129,51531 $129495.75 $129,628.71
2011 s 600,704 | $ 30035 S 30,035
2012 S 570,669 $ 300354 $ 6307 $ 23,728
2013 s 540634 $ 300358 $ 6307 § 7013 § 16,715
2014 s 510,598 $ 30,035 s 6307 $ 7013 § 7854 $ 8,860
2015 s 480,563 $ 30035 S 6307 $ 7013 § 7854 § 8,860
2016 s 450528 $ 30035 S 6307 $ 7013 § 7854 $ 8,860
2017 3 420493 § 300358 S 6307 $ 7013 § 7854 $ 8,860
2018 $ 390458 $ 300351 $ 6307 § 7013 § 7854 § 8,860
2019 s 360422 $ 300351 S 6307 $ 7013 § 7854 § 8,860
2020 s 330,387 $ 300351 S 6307 $ 7013 § 7854 § 8,860
2021 s 300352 $ 30035 S 6307 $ 7013 § 7854 § 8,860
2022 3 270317 § 30035 H S 6307 § 7013 $ 785 $ 8,860
2023 $ 240282 $ 30035 1 $ 6307 $ 7013 § 7854 $ 8,860
2024 $ 210246 $ 300358 $ 6307 $ 7013 § 7854 $ 8,860
2025 $ 180,211 § 30035HS 6307 $ 7013 $ 7854 $ 8,860
2026 H 150,176 $ 30035 S 6307 § 7013 § 7854 $ 8,860
2027 s 120,141 $ 30035E S 6307 § 7013 § 7854 § 8,860
2028 s 90,106 $ 300358 8 6307 $ 7013 § 7854 $ 8,860
2029 $ 60,070 $ 300350 s 6307 § 7013 $ 7854 $ 8.860
2030 $ 30,035 _$ i $ 6307 _$ 7013 $ 7854 § 8,860
$ 600,704 $ 149876 $ 149966 $ 150,236 $ 150,627




Exhibit D
Friant Surcharge Reduction Calculation

Friant Contractor;
San Joaquin River Restoration Act Kaweah Delta
Average Annual Delivery - Forecasted for 2020-2039* 5,595
Total Projected deliveries (over 20 yr period)**
Article 7(c) 111,900
20 yr CMT as of 10/1/2010 3.400%
1/2 20 yr CMT as of 10/1/2010 1.700%
Irrigation Portion of Existing Capital Obligation $600,704
NPV at Half CMT (Repayment Obligation) $505,639
NPV at Full CMT $430,761
|Financing Cost Offset: ® (Article 7(c)(1)) $74,878|
NPV of FS Reduction 574,878
Difference between Financing Cost Offset and NPV of FS Reduction S0
2020 Other Obligation Credit (FV of difference) (Art.
7(c)2))” S0
CVPIA Friant
Irrigation portion of Allocated Capital Cost Surcharges Reduction in Friant Surcharge
Friani Friant
Surcharge Surcharge 2020 Other
Reduction per due per A/F Projected  Obligation Credit
Surcharge per Acre-  Article k after Total Annual Calculation (Art.
Year Beginning Balance Straight Line Repayment Foot Before Reduction c)(1) Reduction Credit 7(c)(2)
2011 [$ 600,704 | § 30,035 $7.00 $7.00 0s B
2012 S 570,669 S 30,035 $7.00 $7.00 0$ -
2013 $ 540,634 S 30,035 $7.00 $7.00 0s -
2014 $ 510,598 § 30,035 $7.00 $7.00 0% -
2015 $ 480,563 § 30,035 $7.00 $7.00 0% -
2016 $ 450,528 § 30,035 $7.00 $£7.00 08s -
2017 $ 420493 § 30,035 $7.00 $£7.00 0% -
2018 $ 390,458 § 30,035 $7.00 $7.00 0s -
2019 $ 360422 § 30,035 $7.00 $7.00 0% -
2020 $ 330,387 § 30,035 $7.00 ($1.26) $ 5.74 (87,054)| $ -
2021 $ 300,352 § 30,035 $7.00 ($1.26) $ 574 (7.054)
2022 $ 270,317 % 30,035 $7.00 (81.26) $ 5.74 (7.054)
2023 s 240,282 § 30,035 $7.00 ($1.26) s 5.74 (7,054)
2024 $ 210,246 § 30,035 £7.00 (81.26) $ 5.74 (7.054)
2025 s 180,211 § 30,035 $7.00 ($1.26) N 5.74 (7.054)
2026 $ 150,176 § 30,035 $7.00 (51.26) $ 5.74 (7,054)
2027 $ 120,141 § 30,035 $7.00 ($1.26) $ 5.74 (7,054)
2028 $ 90,106 § 30,035 $7.00 ($1.26) $ 5.74 (7.054)
2029 $ 60,070 $ 30,035 $7.00 ($1.26) s 574 (7.054)
2030 < 30,035 § 30,035 $7.00 ($1.26) $ 5.74 (7,054)
2031 §7.00 ($1.26) s 5.74 (7,054)
2032 $7.00 ($1.26) ) 5.74 (7.054)
2033 $7.00 (51.26) 3 5.74 (7,054)
2034 $7.00 ($1.26) $ 5.74 (7,054)
2035 $7.00 ($1.26) $ 574 (7.054)
2036 $7.00 (51.26) $ 5.74 (7.054)
2037 $7.00 (51.26) S 574 (7,054)
2038 $7.00 (51.26) $ 574 (7.054)
2039 $7.00 ($1.26) $ 5.74 (7.054)
$ 600,704 ($141.079)




Exhibit D
Friant Surcharge Reduction Calculation

Footnotes

* Average annual delivery forcast indicated above is a mutually agreed upon estimate of
deliveries during the period 2020-2039 for purposes of calculating the Friant Surcharge
reduction and related credits only.

** This figure represents the total cumulative deliveries the reduced surchage is applicable to,
but not beyond 2039. If cummulative actual deliveries exceed this amount prior to 2039, the
full Friant Surcharge is applicable to deliveries in excess of this amount.

*** The difference represents the amount of financing costs that are not offset through the
reduced Friant Surcharge computed on this schedule. Pursuant to Section 7(c)(2), this
amount shall offset the Contractor's other outstanding or future obligations. After 2020, the
contractors other obligations shall be reduced in the following order to fully offset this
amount: 1) Payments or prepayments due for O&M expenses and, to the extent applicable,
2) Additional Capital Obligation.

@ Amount of reduction in Friant Surcharge is computed using FPV of Financing Costs
adjusted to Yr 2020. Annual Friant Surcharge reduction to fully offset Financing
costs is comuted and presented on per a/f basis. Friant surchage may be
reduced up to $3 per a/f.

FV of Total Financing Cost for Offset $ 104,606

Annual Credit Target $ (7,054)
FS Reduction w/o limit $ (1.26)
FS Reduction limit $ (3.00)
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UNITED STATES
DEPARTMENT OF THE INTERIOR
BUREAU OF RECLAMATION
Central Valley Project, California

CONTRACT BETWEEN THE UNITED STATES
AND
KAWEAH DELTA WATER CONSERVATION DISTRICT
PROVIDING FOR PROJECT WATER SERVICE

FROM FRIANT DIVISION AND
FOR FACILITIES REPAYMENT
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